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Lockheed Martin Space Quality Clauses 
 
Lockheed Martin (LM) hereinafter shall mean Lockheed Martin Space. Notwithstanding any other provisions, all articles furnished here-
under are subject to the General Provisions of the Procurement Document and the following Special Provisions Quality Assurance 
Clause(s) when indicated by Quality Code(s). 
 
Articles defined in the Procurement Document will not be accepted by Lockheed Martin if the Supplier fails to submit certification, docu-
mentation, test data, and reports specified herein. 
 
 
Quality Clause Cross Reference Instructions: 
 
Scroll down to find the LM Quality Code, Quality Clause title and text, or use the Microsoft find function in Word to locate the Quality 
Clause Text.  Go to “Edit” and “Find”.  Type the Quality Code and select “Find Next”.   
 
If you have any questions regarding the use of this list, please contact the subcontract administrator as identified on the procurement 
document. 
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Quality Clauses 
 

Q-Code QI
D 

Title Long-Text 

QUALITY MANAGEMENT SYSTEMS 
QAQC02 1 QMS—QAQC02  

QUALITY SYSTEM 
DESIGN 

The Manufacturer's Quality System shall conform to the requirements described in SAE AS9100, Model for 
Quality Assurance in Design/Development, Production, Installation, and Servicing; and be approved in 
EXOSTAR at the time of production. Third party registration by an accredited registrar under the 
International Accreditation Forum may be accepted; if the Manufacturer changes registrars, loses its 
registration status, or is put on notice of losing its registration status, it shall notify LM. A Manufacturer 
declaring system compliance to AS9100 with no accredited registration must be subject to an onsite survey 
and approval. The Manufacturer's Quality System will be subject to review and approval at all times by 
Lockheed Martin. 

QAU 1 ENGINEERING 
EVALUATION IN 
PROCESS 

PA post audit approval required (LOCKHEED MARTIN INTERNAL USE ONLY) 

QD4A 1 QMS—QUALITY 
SYSTEM 
REQUIREMENTS (ISO 
9001:2015 DESIGN) 

The Manufacturer's Quality System shall conform to the requirements described in ISO 9001, Model for 
Quality Assurance in Design, Development, Production, Installation, and Servicing; and be approved in 
EXOSTAR at the time of production. Third party registration by an accredited registrar under the 
International Accreditation Forum may be accepted; if the Manufacturer changes registrars, loses its 
registration status, or is put on notice of losing its registration status, it shall notify LM. Quality System 
certification to AS9100 will be accepted as a substitute if approved in EXOSTAR. A Manufacturer declaring 
system compliance to ISO 9001 with no accredited registration must be subject to an onsite survey and 
approval. The Manufacturer's Quality System will be subject to review and approval at all times by 
Lockheed Martin. 

QD4B 1 QMS—QUALITY 
SYSTEM (ISO 
9001:2015 NO 
DESIGN)  

The Manufacturer's Quality System shall conform to the requirements described in ISO 9001, Model for 
Quality Assurance in Design, Development, Production, Installation, and Servicing; with exclusions to 
Section 8; and be approved in EXOSTAR at the time of production. Third party registration by an accredited 
registrar under the International Accreditation Forum may be accepted; if the Manufacturer changes 
registrars, loses its registration status, or is put on notice of losing its registration status, it shall notify LM. 
Quality System certification to AS9100 will be accepted as a substitute if approved in EXOSTAR. A 
Manufacturer declaring system compliance to ISO 9001 with no accredited registration must be subject to 
an onsite survey and approval. The Manufacturer's Quality System will be subject to review and approval at 
all times by Lockheed Martin. 

QD4C 1 QMS—QUALITY 
SYSTEM (SAE AS9100 
NO DESIGN) 

The Manufacturer's Quality System shall conform to the requirements described in SAE AS9100, Model for 
Quality Assurance in Design/Development, Production, Installation, and Servicing; with exclusions to 
Section 8; and be approved in EXOSTAR at the time of production. Third party registration by an accredited 
registrar under the International Accreditation Forum may be accepted; if the Manufacturer changes 
registrars, loses its registration status, or is put on notice of losing its registration status, it shall notify LM. A 
Manufacturer declaring system compliance to AS9100 with no accredited registration must be subject to an 
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onsite survey and approval. The Manufacturer's Quality System will be subject to review and approval at all 
times by Lockheed Martin. 

QQLS 1 PRODUCT 
ASSURANCE EXHIBIT 
"S" APPLIES 

The applicable Product Assurance requirements are contained in Exhibit "S" to the Statement of Work 
previously provided to the Supplier. 

QT4A 1 QMS—QUALITY 
SYSTEM 
REQUIREMENTS 
(SAE AS9120) 

The Supplier’s Quality System shall conform to the requirements of the elements described in SAE AS9120, 
Quality Management Systems – Aerospace Requirements for Stocklist Distributors. Certification registration 
by an accredited registrar may be accepted. Supplier declaring system compliance to AS9120 with no 
formal accredited registrar will be surveyed for approval. The Supplier’s system will be subject to survey and 
approval at all times by Lockheed Martin. 
 
This Quality System Requirement is not applicable to this product’s Original Equipment Manufacturer 
(OEM)/Original Component Manufacturer (OCM).   
 
Approval to a higher level Quality Management System may also be accepted. 

QT4B 1 QMS—QUALITY 
SYSTEM 
REQUIREMENTS 
(SAE AS9003) 

The Manufacturer's Quality System shall conform to the requirements described in SAE AS9003, Inspection 
and Test Quality System; and be approved in EXOSTAR at the time of production. Third party registration 
by an accredited registrar under the International Accreditation Forum may be accepted; if the Manufacturer 
changes registrars, loses its registration status, or is put on notice of losing its registration status, it shall 
notify LM. Quality System certification to AS9100 or ISO 9001 will be accepted as a substitute if approved in 
EXOSTAR. A Manufacturer declaring system compliance to AS9003 with no accredited registration must be 
subject to an onsite survey and approval. The Manufacturer's Quality System will be subject to review and 
approval at all times by Lockheed Martin. 

Q4M 1 

SUBTIER TO 
APPROVE THEIR 
OWN SPECIAL 
PROCESSES 

*LM internal note: DO NOT FLOW TO SUPPLIERS ON PO. This Q-Code is in 253-01 for supplier 
reference only. 
 
If a supplier is approved to Q4M (SQDANQ4M00), they are granted Lockheed Martin approval of the 
Contractor’s system to control their own Sub-tiers. Use of non-Lockheed Martin approved sub-tiers for 
special processes is allowed.   
 
To be granted the Q4M approval, the supplier must adhere to the following:  

a. Supplier must be AS9100 certified.   
b. Supplier’s procedural requirement for an on-site survey to an adequate process specific 
questionnaire performed by a technical SME. 
c. Must utilize a vendor rating system that identifies unacceptable sub-tier performance with criteria 
for corrective action and criteria and frequency for re-survey 
d. Must have a managed list of sub-tier processor approval(s) that contains approval by 
specification and expiration dates.  
 

If approved to Q4M, supplier must provide with each shipment a list of suppliers used for each special 
process listed by specification and performance date. Use of the ship-to-module is still required but needs 
filled out a special way. Once in the ship-to-module on the special process step: 
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1. Highlight the special process 
2. Select special processors 
3. Select yourself as the special processor 

a. If your name does not show up as an approved processor, contact your LM buyer to have 
the hierarchy table updated. 

 
For additional information on how to use the ship-to-module, view the downloadable guide here. 
 

SUPPLIER REQUIREMENTS 
QAQC04 Q QAQC04  FLOWDOWN 

REQUIREMENTS  
This clause mandates that all applicable requirements that are invoked or applied to the customer's 
purchasing document, including this clause, shall be flowed down to the organization's sub-tier suppliers. 

QAQC24 Q QAQC24  GIDEP The contractor shall participate in the Government-Industry Data Exchange Program (GIDEP) in 
accordance with the requirements of the GIDEP S0300- BT-PRO-010 and S0300-BU-GYD-010, available 
from the GIDEP Operations Center, PO Box 8000, Corona, California 91718-8000. The contractor shall 
review all GIDEP ALERTS, GIDEP SAFE-ALERTS, GIDEP Problem Advisories, GIDEP Agency Action 
Notices, and NASA Advisories to determine if they affect the contractors products/services provided to 
NASA. For those that affect the program, the contractor shall take action to eliminate or mitigate any 
negative effect to an acceptable level. The contractor shall generate the appropriate failure experience data 
report(s) (GIDEP ALERT, GIDEP SAFE-ALERT, GIDEP Problem Advisory) whenever failed or 
nonconforming items, available to other buyers, are discovered during the course of the contract. 

QC5 Q CONTAMINATION 
CONTROL 

Articles ordered under this Contract shall be cleaned by the Contractor as required by the Lockheed Martin 
contamination control specifications. Cleaning and/or testing of the articles shall be performed in facilities 
with procedures and equipment approved by Lockheed Martin.  Each article shall be identified with a 
"Cleaning Status Certification and Identification Tag”.  The tag shall be attached in a prominent position not 
in contact with significant surfaces. 

QD4 Q PRODUCT 
ASSURANCE D274855 
APPLIES 

LM/D274855, Rev. "I". "Statement of Work for the Supplier Repair Program of Government-Owned 
Equipment", applies.   

QM10 Q STATEMENT OF 
WORK 

Articles defined in this Purchase Agreement are subject to additional requirements per a statement of work, 
which must be met to achieve compliance to contract requirements. Articles will not be accepted by 
Lockheed Martin if contractor fails to comply with the requirements of the statement of work. 

QM7 Q CONFORMANCE 
REQUIREMENTS - 
MECHANICAL 
DETAILS 

The instrument(s) used for final acceptance must be calibrated to and capable of measuring one-fifth of the 
tolerance (5:1 accuracy ratio) to be checked. And a certification of this capability must be submitted with 
each shipment. 
 
Supplier's Quality Department shall one-hundred percent (100%) inspect all parts to assure  
total conformance to all drawing characteristics and requirements. The actual measured results from one (1) 
part of each lot must be documented and submitted with each shipment. In addition, the actual measured 
results for all X.XXXX dimensions and dimensions with a tolerance of 0.002 or tighter shall be recorded for 
all parts and this data submitted with the parts upon delivery to Lockheed Martin. 

https://my.exostar.com/display/TE/Downloadable+Guides+-+Lockheed+Martin+Procure+to+Pay+(LMP2P)?preview=/32023485/34177653/Ship_to_LMC_final.pdf
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QM8 Q PRINTED WIRING 
BOARD FABRICATION 
REQUIREMENTS 

Fabrication requirements per 3GPS-RQ-09-0080, for rigid boards, or 3GPS-RQ-09-0081, for flex and rigid 
flex boards, are invoked on this order. In the event of a conflict between 3GPS-RQ-09-0080 or 3GPS-RQ-
09-0081 and the drawing, the drawing shall take precedence. 

QPS Q ENGINEERING 
PURCHASE 
SPECIFICATION (EPS) 
APPLY 

The supplier shall:  (1) Procure materials, processes and/or production services only from LM-approved 
suppliers listed in the LM Engineering Purchasing Specifications (EPS). (2) Perform only to the revision of 
the EPS in effect on the date the purchase order or subcontract was placed. (3) Obtain from suppliers 
required certifications and/ or reports (certificates of conformance, test reports, etc.) listed in the applicable 
EPS.  LM may review, audit, or perform surveillance of activities by your sub tier suppliers, during 
performance of this order. 

QQ32A Q NONDELIVERABLE 
SOFTWARE 
REQUIREMENTS 

The Contractor shall plan, develop, and implement those practices and procedures that are necessary to 
assure compliance with the following requirements for hardware designed, tested, supported, or operated 
by software. 
 
Contractor shall provide controls to ensure that different software program versions are accurately identified 
and documented, that no unauthorized modifications are made, that all approved modifications are properly 
incorporated, and that software used for testing is the proper version. 
 
Contractor shall ensure that support software and computer hardware to be used to develop and test 
software or hardware under the procurement agreement are acceptable to Lockheed Martin. 
 
Contractor shall establish a baseline of procured or developed software by performing validation tests that 
include demonstration of pass/fail criteria. 
 
Lockheed Martin reserves the right to observe all validation tests and shall be notified at least three (3) days 
in advance of the start of testing. 

QQAQC09 Q AQC09  CALIBRATION 
SYSTEM 

The organization shall have a documented calibration system that meets the requirements of ISO 10012, 
“Quality assurance requirements for measuring equipment”, or “International Organization for 
Standardization [ISO]” ANS/ISO/IEC 17025:2017. Third party registration by an accredited registrar will be 
accepted. Contractor declaring system compliance with no formal accredited registrar may be reviewed. 
The Contractor’s calibration system is subject to review and approval at all times by Lockheed Martin. 

QQD3 Q MATERIAL REVIEW 
AUTHORITY 

The supplier is delegated material review authority for all article characteristics contained in supplier 
drawings that are not specified requirements of the Lockheed Martin drawings or Purchase Agreement and 
do not have a direct effect on such specified requirements.  If the supplier is uncertain as to the effect on 
specified requirements, the concurrence of the Lockheed Martin Quality Representative shall be obtained.  
This authority does not extend to the use of Material Review Board (MRB) for the purpose of changing 
engineering criteria, which can only be accomplished by drawing change.  This delegation is contingent on 
Lockheed Martin's approval of the supplier's capability to meet the intent of Mil-Std-1520 and is subject to 
review at any time by Lockheed Martin.  Material Review records, reports, documentation and qualification 
of personnel will be made available to the Lockheed Martin Quality Representative upon request.  This 
delegation of material review authority can be rescinded at any time by written notification from Lockheed 
Martin Quality. 
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QQD4K3 Q QUALITY PROGRAM 
REQUIREMENTS 
(ANSI/NCSL Z540.1) 

The Contractor’s Calibration System shall conform to the requirements of the elements described in 
ANSI/NCSL Z540.1, either part 1 or part 2, and is subject to review and approval at all times by Lockheed 
Martin..  Third party registration by an accredited registrar will be accepted.  Contractor declaring system 
compliance to ANSI/NCSL Z540.1 with no formal accredited registrar, will be reviewed.  The Contractor’s 
system will be subject to review and approval at all times by Lockheed Martin.  The Contractor’s signed 
certification must state (1) traceability to the National Institute of Standards and Traceability, (2) tool or gage 
number, and (3) Contract number. 

QQD4K6 Q ISO 17025 – TEST 
FACILITY 
REQUIREMENTS 

The Contractor’s Laboratory shall conform to the requirements of the elements described in ISO/IEC 
17025:2005 General Requirements for the Competence of Testing and Calibration Laboratories.   Third 
party registration by an accredited registrar will be accepted.  A Contractor declaring compliance to ISO/IEC 
17025 with no formal accredited registrar will be reviewed by Lockheed Martin.  The Contractor’s system will 
be subject to review and approval at all times by Lockheed Martin.  The Contractor shall maintain test 
control systems that confirm Lockheed Martin hardware meets test requirements listed on the order.  
Lockheed Martin may inspect all deliverable items before, during or after test, before shipment or during 
final inspection and acceptance at destination.  Lockheed Martin may require repair or rework of any 
deliverable item that fails to meet requirements.  Rejected items may be submitted during or after testing but 
must be confirmed acceptable, by the Buyer, before shipment may occur. 

QQS5A Q Foreign Object 
Elimination (FOE) 
Program Requirement 

The supplier shall develop and maintain a Foreign Object Elimination (FOE) Program to prevent the 
introduction of foreign objects or materials into any item delivered under this purchase order. The supplier 
shall determine the necessary level of controls required to ensure products are processed in an 
appropriately clean environment, and remain free of Foreign Object Debris (FOD). The requirements of the 
supplier’s FOE Program, as well as any relevant work products (e.g., work instructions, forms or metrics), 
shall be documented and available to Lockheed Martin upon request. The supplier’s Certification of 
Conformance represents that all delivered products are free of any loose or foreign materials that could 
result in Foreign Object Damage. 
 
Guidance for the setup/implementation of a FOE Program can be found at: 
http://www.lockheedmartin.com/us/suppliers/resources.html. 

QS8 Q SUPPLIER 
DELEGATION 
PROGRAM 

Contractor shall comply with the program requirements defined for Supplier Acceptance Delegation 
Program.   The Contractor shall have the Supplier Acceptance Program Delegation letter on file, authorizing 
Acceptance Authority for this Purchase Order line item.  Contractor must contact the Lockheed Martin Buyer 
prior to initiation of work if evidence of acceptance authority is not on file. 
 
Contractor shall include, with each parts shipment, a Supplier Quality Report indicating the results of the 
final inspection per the DQRP agreement. 

QTP Q PRODUCT 
ASSURANCE 
OD63425 APPLIES 

Active Supplier and supplier's subtiers shall comply with the requirements of the current issue of OD63425 
for all materials and processes specified in design disclosure called out in this purchase order or 
subcontract. Requests for changes to OD63425 to add or modify substitutions shall be submitted to LM 
subcontracts via a Supplier (Supplier) Request for Information or Change (VRIC) in accordance with 
A689426. 
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QTPA 
 

Q PRODUCT 
ASSURANCE 
OD68756 APPLIES 
 

Active Supplier and supplier's subtiers for Support Equipment shall comply with the requirements of the 
current issue of OD68756 for all materials and processes specified in design disclosure called out in this 
purchase order or subcontract. Requests for changes to OD68756 to add or modify substitutions shall be 
submitted to LM subcontracts via a Vendor (Supplier) Request for Information or Change (VRIC) in 
accordance with A689426. 

QEDSS Q ELECTRONIC DATA 
SUPPLIER 
SUBMITTAL 

The Seller shall submit all data electronically using the Electronic Data Supplier Submittal (EDSS) system 
prior to shipment when documentation requirements are specified in the Purchase Order (PO). The Seller 
shall create an Inbound Delivery barcode (IBD) shipping document per Quality Code QBRCD and include 
the manufacturer’s cage code as well as any applicable traceability data (Heat Lot, Date Code, Lot Number, 
etc.) Upon completion of data submittal in EDSS, a confirmation email will be provided. The confirmation 
email shall be attached to the Exostar/P2P “Supporting Documentation” field.  
  
Only the Packing List, IBD, and any relevant hazardous material documents are required with the shipment 
of material. All other documentation is required to be uploaded electronically to EDSS. The Seller is 
responsible for assuring objective evidence is retained for all information provided electronically. Material 
received by the Buyer without electronic data/documentation may be subject to rejection and return at the 
Seller's expense. 
  
Additional requirements may exist on the PO to provide data prior to shipment or with shipment for 
acceptance. Seller is responsible for reviewing and complying with all requirements for shipment of data. 
  
If multiple shipments for a PO Line Item are made on the same day, use the Cartons feature within the ship-
to module to create a single IBD barcode number for all the boxes, unless directed otherwise on the PO. 
The cartons feature shows the total number of boxes being shipped on the IBD and creates the same 
number of printable barcodes. 
  
Seller must contact the LM Space Supply Chain Quality Assurance EDSS sponsor or their LM Space Global 
Supply Chain representative for help/support in obtaining access to “AccessLM” and use of the EDSS tool. 
Send an Email to the EDSS Resource Account: wgc-edss.fc-lmssm@lmco.com to contact the appropriate 
EDSS sponsor. 
  
EDSS training material can be found:  
https://www.lockheedmartin.com/en-us/suppliers/business-area-procurement/space.html 
  
LM Procure to Pay (P2P) ship to module training is available at: https://myexostar.com/wp-
content/uploads/2022/06/LMP2P-Quality-Ship-To.pdf” 
 

CERTIFICATE OF CONFORMANCE 
Q1L Q C of C for Group A, B, 

C, D, and/or E Tests 
The supplier shall submit a Certificate of Conformance (C-of-C) indicating that Group A, B, C, D and/or E 
tests were performed, as required by the procurement document, per applicable Military 
specification(s).This C-of-C shall indicate the specific group(s), lot number(s), date code(s), and part 
number(s) that qualified the product. 

mailto:wgc-edss.fc-lmssm@lmco.com
https://www.lockheedmartin.com/en-us/suppliers/business-area-procurement/space.html
https://myexostar.com/wp-content/uploads/2022/06/LMP2P-Quality-Ship-To.pdf
https://myexostar.com/wp-content/uploads/2022/06/LMP2P-Quality-Ship-To.pdf
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QA5 Q CERTIFICATE OF 
CONFORMANCE 
REQUIRED BY LM 

Organization (Supplier, Dealer Distributor, or Manufacturer) shall provide a certification with each shipment 
to attest that the materials furnished to Lockheed Martin are in conformance with applicable requirements of 
the Contract. 
Certification must contain the following: 
-Lockheed Martin Purchase Order number 
-Part number specified on Lockheed Martin PO 
-Drawing revision 
-Name and address of manufacturing location (or Cage Code) 
-Quantity shipped-Manufacturer’s traceability is required (Ex. Lot, heat, batch, date code, serial number), 
except for commercial specification items that do not have a traceability requirement 
-Signature and date by company representative (electronic signature is acceptable) 
The applicable material test results, process certifications and inspection records shall be presented upon 
Customer’s request.  Organization shall perform inspection, as necessary, to determine the acceptability of 
all articles under this Order.  All articles submitted by Organization under this Order are subject to final 
inspection and acceptance at Customer’s plant. 
 
  

QB11 Q CERTIFICATE OF 
COMPLIANCE FOR 
LEAD CONTENT 

Electronic, electrical, electro-mechanical and/or mechanical piece parts, and assemblies 
(including internal hardware) shall NOT have tin plating or tin finishes with greater than 97.0% tin content by 
weight.  This requirement also applies to component leads, terminals, carriers, bodies, cages brackets, 
housings, mechanical items and fasteners (nuts, bolts, screws, rivets, washers, etc.). 
 
The supplier’s Certificate of Conformance represents that the product, and each sub-tier supplier’s 
product(s) contained therein, meet this requirement.   
 
The Supplier shall insert the substance of this clause, including this sentence, in all lower-tier subcontracts 
for work performed under this contract. 

QB5 Q MATERIAL AND 
PROCESS 
CONFORMANCE 

The Contractor shall submit with each shipment, a Certificate of Conformance, shall be dated and bear the 
signature and title of an authorized Contractor's Representative, stating that the materials furnished to 
Lockheed Martin are in conformance with applicable requirements of the Contract, drawings and 
specifications and that supporting documentation is on file and will be made available to Lockheed Martin or 
Government Representatives upon request. Certification shall include name of Contractor for materials 
being supplied, quantity shipped, and Contract number. An example of an acceptable statement of 
certification of conformance is as follows: "This is to certify that all items noted are in conformance with the 
Contract, drawings, specification and other applicable documentation that all process certifications, 
chemical and physical test reports, are on file at this facility and are available for review by Lockheed 
Martin." 

QB5A Q LOCKHEED MARTIN 
FURNISHED 
MATERIAL 
CERTIFICATION 

The Contractor shall submit with each shipment, a Certificate of Conformance, shall be dated and bear the 
signature and title of an authorized Contractor's Representative, stating that the hardware furnished to 
Lockheed Martin is in conformance with applicable requirements of the Contract, drawings, and 
specifications, and that Lockheed Martin furnished material was used in the manufacture of the hardware. 
An example of an acceptable statement of Certificate of Conformance is as follows: "This is to certify that all 
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items noted are in conformance with the Contract, drawings, specifications, and other applicable 
documentation. Material was furnished by Lockheed Martin and no substitutions have been made without 
Lockheed Martin authorization.  " When Substitutions have been authorized, the certification will be modified 
to indicate the source, nature, and date of the authorization.   

QCOC Q CERTIFICATE OF 
CONFORMANCE 
REQUIRED BY LM 

Seller shall submit a signed/stamped and dated Certificate of Conformance (C of C) with each shipment.  

Note: AS9163 to be used as guidance for completion of compliant C of Cs.  

For Buyer Part Numbers, Vendor Item Control, or Source Control Drawings, as specified in the buyer’s PO, 
C of C shall identify at a minimum:  

1. Manufacturer's name   
2. Manufacturer’s Address, Cage Code, or DUNS  
3. Buyer PO and Line Item number   
4. Material quantity  
5. Buyer drawing number and Revision  
6. Buyer parts list revision when parts list is specified on Buyer drawings or defined in the PO.  
7. Seller part number and revision when specified as part of the Buyer drawing requirements  
8. Traceability Data (if applicable) (i.e. serial number, date code, production lot number)  

For Seller Part Numbers, as specified in the buyer’s PO, C of C shall identify at a minimum:  

1. Seller's name   
2. Manufacturer’s Address, Cage Code, or DUNS  
3. Buyer PO and Line Item number  
4. Material quantity  
5. Seller part number  
6. Traceability Data (if applicable) (i.e. serial number, date code, production lot number)   

 
QTC6 Q COUNTERFEIT PART, 

MATERIAL, AND 
WORK AVOIDANCE 
AND CERTIFICATION 

• The supplier’s Certification of Conformance represents that the shipment does not contain any ‘suspect’ or 
‘known’ Counterfeit Part, Material, or Work* and ensures that parts, material or work are procured only 
through Original Equipment Manufacturers (OEMs)/Original Component Manufacturers (OCMs) or their 
Franchised Distributors or Authorized Supplier. Any use of other than an Authorized Supplier* requires 
Lockheed Martin written approval prior to procurement and use, which shall be contained within the 
deliverable data package. 
• The supplier shall verify the procurement source and associated certifying documentation. 
• Supplier’s receiving inspection process shall utilize incoming inspection or test methods, or both, to detect 
potential counterfeit parts, material or work. 
• The supplier shall flow this clause in its entirety or equivalent (replacing “Lockheed Martin” with “supplier”) 
down to all lower tier subcontracts to prevent the inadvertent use of Counterfeit Parts, Material or Work. 
When an Authorized Supplier is not utilized by the supplier’s lower tier, the supplier shall provide a copy of 
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the risk assessment and their written approval within the deliverable data package. 
 
*All definitions can be found at the following link under ‘Counterfeit Work Definitions’: 
http://www.lockheedmartin.com/us/suppliers/bu-info/space/space-tandc.html 

APPROVAL / ACCEPTANCE 
QA1 Q LOCKHEED MARTIN 

ACCEPTANCE AT 
DESTINATION 

Articles ordered under this Contract are subject to final acceptance at the Lockheed Martin facility as set 
forth on the face of the Contract. 

QA5B Q 

ACCEPTANCE TEST 
PROCEDURES 

The Contractor shall prepare separate detailed test procedures, encompassing tests required for 
acceptance. Each item of hardware, or part thereof, which requires acceptance testing, shall be covered by 
an Acceptance Test Procedure.  Acceptance Test Procedures require Lockheed Martin approval prior to the 
delivery of the first unit of hardware. Subsequent changes are subject to Lockheed Martin approval prior to 
incorporation.  Where these tests are performed utilizing equipment controlled by computer  
software or firmware, the software or firmware associated with, or affecting, those tests require Lockheed 
Martin approval at the same time(s) as the remainder of the Acceptance Test Procedure. 

QC4 Q ORDNANCE 
REQUIREMENTS 

Fifteen (15) days prior to shipment to the first article, a drawing or sketch and specification sufficient to 
inspect, assemble, checkout, test, and store this material must be forwarded to Lockheed Martin, Attention: 
Manager Safety Department, together with the following information: 
 A. The identity and unit weight of explosive(s); 
 B. Maximum sensitivity of the explosive(s) (Mechanical, electrical, and/or thermal); 
 C. Contractor's drawing or part number, lot number, year of manufacture and serial  
       number of each component, if applicable. 
 
 Contractor's acceptance test procedures, shall include: 
 1) Minimum current for "All Fire;" 
 2) Maximum current for "No Fire;" 
 3) Recommended checkout procedure; 
 4) Environmental limitations. 

QD9 Q PRE-CAP VISUAL 
INSPECTION 
PROCEDURE 
APPROVAL 

Supplier shall obtain Buyer's review and approval of its Pre-Cap Visual Inspection Procedure prior to Pre-
Cap visual inspection on items to be delivered under this order at least 30 days prior to the Pre-Cap visual 
inspection. 

QLJ Q COMPLIANCE WITH 
ACCEPTANCE TEST 
REQUIREMENTS 

Items shipped against this order shall be accompanied by evidence of Supplier's compliance with 
acceptance test requirements specified in design data or this order.  Such evidence shall include a copy of 
acceptance test data with required actual variable data from acceptance tests performed by Supplier to 
Buyer's Specifications or other requirements of this order.  b. Test data shall (i) be verified by Supplier's 
Product Assurance or Quality Representative in a manner that identifies the verifying individual, (ii) be 
provided in accordance with applicable test procedure requirements on either data sheets or, when 
automated test requirement is used, in a format acceptable to Buyer; (iii) be suitable for microfilming; and 
(iv) be retrievable by Supplier for three (3) years from date of final payment, for review upon request by 
Buyer or the Government. c. Prior to performance of acceptance test utilizing automated test equipment, 
Supplier shall obtain Buyer's concurrence in Supplier's computerized test data format. 
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QLM Q 

ACCEPTANCE TEST 
PROCEDURE 
APPROVAL 

Supplier shall obtain Buyer's review and approval of its acceptance test procedures (ATP), including 
Screening, Quality Conformance Inspection (QCI), or Qualification as specified, (i.e. test program, electrical 
and screening), PRIOR to conducting tests on items to be delivered under this order. a. If, due to type of 
software or test routines involved, it is necessary for Buyer to perform this review at Supplier's facility, 
Supplier shall so notify Buyer of this requirement and of test program availability thirty (30) days prior to start 
of testing. b. If the ATP program plan and procedures can be transmitted to the Buyer for review, the ATP 
shall be submitted at least thirty (30) days prior to start of testing. Supplier shall submit a copy of the ATP 
used for test, or a certificate indicating the revision of the ATP used for testing, with the shipment.  

QPOR Q QUALITY PURCHASE 
ORDER REVIEW 

** PO Requirements and Start Up Review Required **  
A PO Requirements Review with the Supplier, Buyer's Sourcing and Buyer's Quality Representative is 
required for this Procurement. Upon acceptance of the Purchase Order (PO), the Seller shall request a PO 
Requirements and Start-up Review using the LM P2P Portal as directed below. Purchase Order Review 
requests should be made no more than Ten (10) business days after PO acceptance and the Purchase 
Order Review shall be completed prior to commencing work. Upon Request via P2P, the Buyer/SQE will 
coordinate a meeting to review the Engineering drawings, PO requirements, Inspection criteria, special 
processes, Defect History, etc. Please note, In Process or Final inspections cannot be requested until PO 
Review is complete. 
Lockheed Martin's approval of supplier’s readiness does not release the supplier from the responsibility of 
meeting all PO requirements. 
 
To submit a request for PO Requirements and Start-up Review, the Seller shall Log into their Exostar 
account and access the LM P2P portal. Upon logging in, click on the ‘Ship-To LMC’ tab. For the specific PO 
and Line Item, verify the status of the ‘Overall PO/Line Quality Status’ is ‘PO Review Required’: 
Select the PO line item and click on the ‘Request LMC Action’ button located at the bottom of the ‘Ship-To 
LMC’ page. On the Detail & Scheduling’ page that displays, enter the desired date for the review with the 
Buyer’s Quality Representative and press the ‘Submit’ button. Upon submission, the inspection lot number 
will display within the ‘Ship-To LMC’ tab. 
 
For further instruction, please refer to: 
https://www.myexostar.com/?ht_kb=lmp2p-training-resources 
 
Or view instructional video under "Request PO Review Video": 
https://www.myexostar.com/wp-content/uploads/2022/06/How-to-request-PO-review-with-voice.mp4 
 
NOTE: Overall PO/Line Quality Status within the Ship To Module will prompt "PO Review Required" on the 
first shipment of each line item. For other PO Requirements inquiries please contact the Buyer. 

QSP Q 
SPECIAL PROCESS 
APPROVAL AND 
CERTIFICATION 

Special processes are identified in the Purchase Order (PO) using a 10-digit PO code.  

Processor (Contractor and/or Sub-tier) shall have current, required Lockheed Martin approval(s), including 

both Quality Management Systems (QMS) and special process approvals in Exostar/P2P at the time of 

https://www.myexostar.com/?ht_kb=lmp2p-training-resources
https://www.myexostar.com/wp-content/uploads/2022/06/How-to-request-PO-review-with-voice.mp4


12 | P a g e  

 

Document 253-01     11/18/2025 

hardware processing through completion of processing. For suppliers approved to Q4M (SQDANQ4M00), 
refer to the Q4M definition located in the 253-01 document for specific requirements. 

Contractor is responsible for contacting the Buyer's Procurement Representative to request a LM survey 90 

days prior to a Lockheed Martin (LM) survey expiration date at the seller’s facility or their sub-tier’s facility. 

Lockheed Martin approval of sub-tier special processing does not relieve the Contractor of the responsibility 
to ensure that work performed by sub-tier contractors is in accordance with specification requirements and 
PO codes. 

Sub-Tier suppliers with a Quality only profile, (Qxxxxxxxxx) Supplier ID, must also verify that current Quality 
system, AS9100/ISO 9001/AS9003/ AC7004 approval are current in Exostar as well as Special Process 
approvals prior to processing through completion of processing. See Exostar link below for Current Approval 
guidebook.  
  

Initial PO requirements review should happen when PO is received from LM or first tier supplier. Possible 
gates/error proofing can be placed on your traveler, shop work order or router to verify current QMS and 

Special Process approval are in Exostar prior to special process being performed through completion, with a 
buy-off step annotated. 

Note: There is an LM-controlled hierarchy table running in the background. When the contractor searches 

fora specific 10-digit approval code, the output will show all suppliers approved to that approval code and all 
suppliers approved to an acceptable hierarchy approval code. You must also verify supplier’s QMS 
approval.  

To look up supplier approvals: 

Under the header “Receiving and Supplier Quality, Current Approvals” section, is a step-by-step 
instruction on how to look up supplier approvals. Exostar link:  https://www.myexostar.com/?ht_kb=lmp2p-
training-resources 

The Contractor shall utilize the "Ship To" module in LMP2P to fill out the Special Processor ID field under 
the “Ship-To Barcode” generation tab prior to shipping material. 
 
Contractor/First-Tier supplier: If this purchase order line item is for material that will be shipped to LM or a 
facility designated by LM, please log-on to your Exostar account. 
 
A comprehensive step-by-step guide to the “Ship to LMC” Module can be found at Exostar University 
LMP2P Training Resources, https://www.myexostar.com/?ht_kb=lmp2p-training-resources under the 
heading “Receiving and Supplier Quality” in the module “Ship to LMC.” 

For additional questions, including expirations coming due, review Exostar current approvals, contact your 

https://www.myexostar.com/?ht_kb=lmp2p-training-resources
https://www.myexostar.com/?ht_kb=lmp2p-training-resources
https://www.myexostar.com/?ht_kb=lmp2p-training-resources
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Space Supply Chain representative, Buyer/Sub-Contracts Management POC, or First-Tier Supplier to 
request survey/approval. 
 
Loss of Quality Management System certification, change of manufacturing location, or process change that 
could impact product Quality must be communicated to LM Buyer/Sub-Contracts Management POC.  
 
A special process certification shall be provided with each delivery of item(s) under this Purchase Order. 
Special process certifications may be in Contractor’s format and shall include the following: -  

- Purchase Order number  

- Part number(s) 

- Serial and/or lot numbers of the hardware processed (if required) 

 - Material process specification & revision number 

- Special Process/revision and date performed 

 - Certification stating the special process was performed per the drawing/specification requirements 

 - Processing Organization’s name and address 

 - Signature and date by a company official of the Processor attesting that the processes were performed to 
the required drawing/specification(s) and satisfy required acceptance criteria.Contractually required 

specifications are identified on the drawing or parts list for build-to-print items or identified within a 
designated section of the controlling specification for items being procured under the contract line item of 
this Purchase Order. 

 Methods for obtaining EXOSTAR/P2P approval: 

- Special Process Approval by an on-site survey by Lockheed Martin or Lockheed Martin acceptance of 

third-party accreditation.  

- Accepted certifications include International Accreditation Forum (I.A.F.) certified bodies, Nadcap and 
A2LA, IPC, ESDA.  

 The Contractor shall insert the substance of this clause, including this sentence, in all lower-tier 
purchase orders for work performed under this Purchase Order 

QSPS Q 
SPECIAL PROCESS 
APPROVAL AND 
CERTIFICATION 

Special processes are identified in the Purchase Order (PO) using a 10-digit PO code.  

Processor (Contractor and/or Sub-tier) shall have current, required Lockheed Martin approval(s), including 

both Quality Management Systems (QMS) and special process approvals in Exostar/P2P at the time of 
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hardware processing through completion of processing. For suppliers approved to Q4M (SQDANQ4M00), 
refer to the Q4M definition located in the 253-01 document for specific requirements. 

Contractor is responsible for contacting the Buyer's Procurement Representative to request a LM survey 90 

days prior to a Lockheed Martin (LM) survey expiration date at the seller’s facility or their sub-tier’s facility. 

Lockheed Martin approval of sub-tier special processing does not relieve the Contractor of the responsibility 
to ensure that work performed by sub-tier contractors is in accordance with specification requirements and 
PO codes.  

Sub-Tier suppliers with a Quality only profile, (Qxxxxxxxxx) Supplier ID, must also verify that current Quality 
system, AS9100/ISO 9001/AS9003/ AC7004 approval are current in Exostar as well as Special Process 
approvals prior to processing through completion of processing. See Exostar link below for Current Approval 

guidebook. 

Initial PO requirements review should happen when PO is received from LM or first tier supplier. Possible 
gates/error proofing can be placed on your traveler, shop work order or router to verify current QMS and 

Special Process approval are in Exostar prior to special process being performed through completion, with a 
buy-off step annotated. 

Note: There is an LM-controlled hierarchy table running in the background. When the contractor searches 

fora specific 10-digit approval code, the output will show all suppliers approved to that approval code and all 
suppliers approved to an acceptable hierarchy approval code. You must also verify supplier’s QMS 
approval.  

To look up supplier approvals: 

Under the header “Receiving and Supplier Quality, Current Approvals” section, is a step-by-step 
instruction on how to look up supplier approvals. Exostar link:  https://www.myexostar.com/?ht_kb=lmp2p-
training-resources 

The Contractor shall utilize the "Ship To" module in LMP2P to fill out the Special Processor ID field under 
the “Ship-To Barcode” generation tab prior to shipping material. 
 
Contractor/First-Tier supplier: If this purchase order line item is for material that will be shipped to LM or a 
facility designated by LM, please log-on to your Exostar account. 
 
A comprehensive step-by-step guide to the “Ship to LMC” Module can be found at Exostar University 

LMP2P Training Resources, https://www.myexostar.com/?ht_kb=lmp2p-training-resources under the 
heading “Receiving and Supplier Quality” in the module “Ship to LMC.” 

For additional questions, including expirations coming due, review Exostar current approvals, contact your 
Space Supply Chain representative, Buyer/Sub-Contracts Management POC, or First-Tier Supplier to 

https://www.myexostar.com/?ht_kb=lmp2p-training-resources
https://www.myexostar.com/?ht_kb=lmp2p-training-resources
https://www.myexostar.com/?ht_kb=lmp2p-training-resources
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request survey/approval. 
 
Loss of Quality Management System certification, change of manufacturing location, or process change that 
could impact product Quality must be communicated to LM Buyer/Sub-Contracts Management POC.  
 
A special process certification shall be provided with each delivery of item(s) under this Purchase Order. 
Special process certifications may be in Contractor’s format and shall include the following: -  

- Purchase Order number  

- Part number(s) 

- Serial and/or lot numbers of the hardware processed (if required) 

 - Material process specification & revision number 

- Special Process/revision and date performed 

 - Certification stating the special process was performed per the drawing/specification requirements 

 - Processing Organization’s name and address 

 - Signature and date by a company official of the Processor attesting that the processes were performed to 
the required drawing/specification(s) and satisfy required acceptance criteria. 

 

Contractually required specifications are identified on the drawing or parts list for build-to-print items or 

identified within a designated section of the controlling specification for items being procured under the 
contract line item of this Purchase Order. 

 Methods for obtaining EXOSTAR/P2P approval: 

- Special Process Approval by an on-site survey by Lockheed Martin or Lockheed Martin acceptance of 

third-party accreditation.  

- Accepted certifications include International Accreditation Forum (I.A.F.) certified bodies, Nadcap and 
A2LA, IPC, ESDA.  

 The Contractor shall insert the substance of this clause, including this sentence, in all lower-tier 
purchase orders for work performed under this Purchase Order 

NON-CONFORMANCE / CHANGE PERFORMANCE 
Q1Z Q SUPPLIER NON-

CONFORMANCE 
Submit the following to LM: 1.Proposed changes to LM-approved technical, supplier configuration or 
supplier process requirements.  2. Material, parts or assemblies that don’t meet Procurement Order 
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REQUIREMENT 
INSTRUCTIONS 

requirements via Supplier Request for Information or Change (VRIC). A Subcontract or Purchase Order 
Change Notice will list each LM-approved change and/or LM Material Review Board action(s). 

Q3Z Q SUPPLIER “RED 
FLAG” TIMELY 
FAILURE REPORTING 

Report Acceptance, Qualification and/or Reliability Test failures of deliverable hardware/software to LM’S 
Procurement Representative via a verifiable method within 24 hours of failure (“Red Flag Report”). The test 
configuration shall not be disturbed until the failure is verified or until directed by LM.  Written notification, 
satisfying the LM Program requirement provided detailed format, must be submitted within 72 hours of the 
Test failure. Interim Reports may be required at intervals not to exceed 30 days. Upon Failure resolution, a 
Final Failure Report, satisfying the LM Program requirement provided format, shall also be submitted.  
Failures determined to be caused, within the 72 hour window above, by test equipment, operator error etc. 
with no damage or degradation the deliverable item do not require such written reports.  Copies of the 
Supplier’s Failure Report(s) shall be kept at the Supplier for review and/or submitted to LM with the 
deliverable item(s). 

QA10 Q 

CLASS 1 OR CLASS 2 
CHANGES 

The subcontractor or sub-tier supplier makes no changes to the design, specification, configuration, 
material, part, or manufacturing process which affects the form, fit, function, reliability, or maintainability of 
goods without prior contractual approval of the Lockheed Martin Subcontract Manager. These changes are 
considered Class I changes as defined by MIL-STD-973 and require Lockheed Martin written approval prior 
to implementation.  
 
All other changes being considered by the Subcontractor which alter the hardware configuration, 
manufacturing flow, or test flow are considered Class II changes and are submitted to Lockheed Martin for 
review prior to implementation to ensure such changes will not be detrimental to the ultimate application. 
The submittal documents the original process, the proposed change, and the verification methods to be 
used to ensure the change performs and influences the product only as expected. 

QA9 Q LM PQA 
NOTIFICATION OF 
SUPPLIER CHANGES 

The Organization shall provide in writing advance notification to their LM Contract Administrator of any 
change(s) to, Name, Quality Management Systems, Ownership, facilities, or processes at the Organization 
or the Organizations sub-tier that could affect the Customers contracted product. 

QAQC11 Q AQC11  CHANGE 
AUTHORITY 

The Organization shall provide in writing advance notification to the Customer of any change(s) to tooling, 
facilities, materials or processes at the Organization or the Organizations sub-tier that could affect the 
Customers contracted product. This includes, but is not limited to, fabrication, assembly, handling, testing, 
facility location or introduction of a new sub-tier supplier. 

QAQC23 Q AQC23 
NONCONFORMANCE 
REPORTING 

Under this clause, Customer grants no MRB authority to the Organization or it’s sub-tier suppliers.  
Repair is not allowed under this clause. 
 
Definitions: 
 
Nonconformance: A condition of any article, material or service in which one or more characteristics do not 
conform to requirements specified in the contract, drawings, specifications, or other approved product 
description.  Includes failures, discrepancies, defects, anomalies, and malfunctions. 
 
Rework:  Used when an article can be made to conform to drawing requirements.  Detailed instructions 
must be included or referenced. 
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Repair:   Used when the nonconforming article, material or service can be corrected to a usable condition, 
although its condition will not be identical with drawing / specification requirements.  “The organization shall 
ensure that product which does not conform to product requirements is identified and controlled to prevent 
its unintended use or delivery. 
 
The controls and related responsibilities for dealing with nonconforming product shall be defined in a 
documented procedure. 
 
The organization’s documented procedure shall define the responsibility for review and authority for the 
disposition of nonconforming product and the process for approving personnel making these decisions.” 
 
Data Requirements: Any nonconformance discovered by the organization, on products in their control, shall 
be documented by the organizations’ approved method of nonconformance reporting.  This shall include a 
detailed description of the nonconformance; location (by drawing reference point, hardware reference point, 
clock location, etc.); and exact callout of the violation by drawing or specification requirement  
(including, sub-paragraph or illustration number).  It shall also list what type of inspection revealed the 
discrepant condition, and what, if any, subsequent actions were taken prior to disclosure.  Dimensional 
violations shall include “should be” and “is” dimensions, and tool(s) calibration traceability numbers. 
 
Nonconformance Preliminary Review: The preliminary review process shall be initiated with the 
identification and documentation of a nonconformance.  A preliminary review shall be the initial step 
performed by the organization to determine if the nonconformance needs to be reported to the customer 
(see below), and to determine if the nonconformance is minor and can be re-worked to a condition that 
completely conforms to the drawing or specification requirements. 
 
 
Note: preliminary review does not negate the requirement to identify, segregate, document, report and 
disposition nonconformances. 
 
 
Nonconformances shall be reported to the customer under the following conditions.  When notification is 
required, notification shall be within 3 working days after the nonconformance is discovered. 
 
· The problem is detected during one of the following: 
     1. Certification, acceptance, or qualification testing 
     2. Other “significant” test as specified by the customer 
     3. Turnaround, maintenance, overhaul, and repair of flight, ground test operation or shipping and receipt 
of hardware delivered to the customer including any test involving hardware previously accepted by the 
customer and returned for repair, modification, etc. 
 
· And it is: 
     1. Flight hardware 
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     2. Flight Hardware Spares 
     3. Equipment that is representative of flight hardware (flight-like hardware), including prototype and 
qualification hardware 
     4. Ground Support Equipment (GSE) that is safety critical 

QB4F Q FAILURE ANALYSIS 
REPORT 

The Contractor shall perform a failure analysis on item(s) returned under this Contract and shall provide to 
Lockheed Martin, as a minimum, the following information with the shipment or as directed by contract: 
 
1) Date of report;  
2) Contract number;  
3) Contractor's name and address;  
4) Part name, number, revision level, and serial/number;  
5) MARS number (if specified by Contract);  
6) Specific and contributory causes of failure;  
7) List of parts required to repair item(s);  
8) Corrective action taken to preclude recurrence and effectivity by date or serial number of corrective 
action;  
9) Signature and title of Contractor's Quality Representative approving the failure analysis report.   

QD1 Q PRELIMINARY 
REVIEW AUTHORITY  

The supplier is delegated Preliminary Material Review authority (PMR) for hardware nonconformances. This 
authority is limited to dispositions of Rework to engineering requirements, return to previous operation for 
reprocessing, Scrap (unless material was  
supplied by Lockheed Martin), Repair to a Lockheed Martin approved standard repair instruction (SRI), and 
Return to Subtier Supplier. This authority does not extend to the use of a Material Review Board (MRB) for 
the purpose of changing engineering criteria, which can only be accomplished by drawing change.  

QLZ Q FAILURE/DISCREPAN
CY THRESHOLD 

If this Purchase Order is for any of the art types listed below, Supplier shall inform Buyer of test 
failures/discrepancies on end item acceptance test that exceed the percentage listed below: Capacitors ---> 
Failure/Discrepancy Threshold = 20%,Crystal Oscillators ---> Failure/Discrepancy Threshold = 20%,Diodes 
and Transistors --->Failure/Discrepancy Threshold = 20%,Fuses ---> Failure/Discrepancy Threshold = 15%, 
Microcircuits, Hybrids ---> Failure/Discrepancy Threshold=20%,Microcircuits, Monolithic ---> 
Failure/Discrepancy Threshold = 30%,Printed Circuit Boards/Flex Cables --> Failure/Discrepancy Threshold 
= 20%,Relays ---> Failure/Discrepancy Threshold = 1 5%,Resistors ---> Failure/Discrepancy Threshold 
=15%,Thermistors --> Failure/Discrepancy Threshold = 15%. In the event any drawing, specification, or 
other document incorporated in this Purchase Order contains a conflicting requirement, the drawing, 
specification, or other document shall take precedence over this clause.  Notification shall be submitted to 
Buyer via Supplier Request for Information or Change (VRIC), which may be obtained from Buyer. 

QTB5 Q NONCONFORMING 
ITEMS SEPARATION 

Supplier shall identify and segregate nonconforming supplies in order to prevent their use, shipment or 
commingling with conforming supplies.  Only Buyer's Material Review Board may authorize acceptance. 
Request disposition of nonconforming supplies on Supplier Request for Information or Change (VRIC). 

QTM5 Q REJECTED MATERIAL 
RESUBMISSION 

Any items under this order which are rejected by Buyer and returned to Supplier for repair or replacement 
will be returned to Supplier on a shopper or consignment order which indicates, “Supplier Responsibility”, 
“Buyer Responsibility”, or “Responsibility Unknown”.  Such items shall either be replaced or reworked to 
specification and resubmitted to Buyer.  When an LM Discrepancy Report (DR) or Nonconformance Report 
(NCR) IS FORWARDED TO Supplier with rejected items, the DR or NCR number shall be entered on 
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Supplier’s shipping document.  Supplier’s shipping documentation shall include : (i) a statement detailing the 
corrective action taken to prevent recurrence of the cause of rejection or recommended action to avoid 
further rejection if cause of rejection is beyond Supplier’s control; and (ii) a statement indicating whether the 
item was reworked or replaced.  If reworked, a description of the rework operations performed shall be 
included.  If Supplier is unable to verify the failure, Supplier shall submit Supplier Request for Information or 
Change (VRIC) to Buyer and obtain disposition instructions.   

QSC Q QUALITY SYSTEM 
CHANGES AND 
CUSTOMER 
FINDINGS 

a. Seller shall notify customer procurement representative via Vendor Request for Information or Change 
(VRIC), which may be obtained from customer procurement representative; within 10 days of any of the 
following: 

1. change in its quality system status; or  
2. loss of certification status; or  
3. change in Seller’s quality organization, processes or procedures that are known to affect or 

could potentially affect conformity of any Item; or  
4. adverse action taken by a US Government entity (e.g. FAA, CAA, OSHA, DoD, EPA, etc.), third 

party registrar, International Government Agencies, or Nadcap to include, but is not limited to, 
any of the following:  

i. Issuance of any major Level II or Level III Corrective Action Request associated 
with Buyer Items, Quality Management System or processes associated with Buyer 
Items 

ii. Issuance of a major finding by a third-party registrar  
iii. Suspension of Government Source Inspection  

 
TESTING / TEST SAMPLES 

Q32 Q 

PART QUALIFICATION 
TESTS 

Part Qualification Tests shall be conducted in accordance with the applicable device specification.  Data 
derived from the qualification tests shall be submitted to LM for review/approval.  Part number marking on 
the Qualification unit packaging shall include the suffix “Non-Flight” immediately after the last character of 
the part number.  Unless otherwise specified by the drawing/specification, the supplier shall apply a 
permanent “yellow dot” to non-flight units (recommend a Dykem Texpen Industrial Paint Marker). 

QAQC16 Q AQC16  NDI/NDT 
CERTIFICATION 

Organization will include with each shipment a certificate for the NDI/NDT performed. As a minimum, the 
certification shall contain the following information: 
· Customer’s Purchase Order / Contract number 
· Name and address of the Company performing NDI/NDT; 
· Date of Inspection; 
· Quantity of parts tested by part number; 
· Specification or other requirement defining the NDI/NDT acceptance / rejection criteria; 
· Inspector/name/stamp and NDI/NDT certification level;  
· NDI/NDT specification including revision; 
· Material or item identification (part number, heat lot number, Foundry Record (FR) number; 
· Material or item traceability (serial number, lot number, batch number, lot/date code);  
· Inspection results (accept/reject);  
· Reference to previous NDI/NDT reports for repair/rework if applicable;  
· Reference to attached recordings i.e., films or photographs if applicable; A record of the procedures or 
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techniques used and actual results shall remain on file for at least five years after shipment to Customer and 
shall be furnished to Customer upon request. These records shall include all information required in the 
previous paragraph as well as acceptance / rejection criteria, and related test instrument data used in the 
NDI/NDT process. 

QB2A Q 

RAW CASTINGS AND 
FORGINGS 

Two samples of all raw castings and forgings are required from new or reworked dies or molds and must be 
approved by Lockheed Martin prior to run of production parts. Unless Lockheed Martin source surveillance 
is a requirement of the Contract, the samples shall be forwarded to Lockheed Martin Receiving Inspection 
with the actual results of layout inspection, radiographs, and actual chemical and physical test results. When 
Lockheed Martin source surveillance is a requirement of the Contract, the layout and test data shall be 
evaluated at the Contractor's facility. In either case, first article approval by Lockheed Martin is required 
prior to the start of production. The Contractor is responsible for obtaining Lockheed Martin approval of any 
change in processes or tooling using the same approval instructions stated above. 

QB3B Q TENSILE TEST 
SAMPLES 

Two (2) separately cast test bars, coupons, or appendages as defined by the applicable specification or 
drawing shall be submitted with each lot delivered. 

QB6 Q NEUTRON 
RADIOGRAPHIC 
INSPECTION FOR 
COMPONENTS 

Components ordered require neutron radiographic inspection in accordance with LAC SPEC-3701.An 
original neutron radiograph must be submitted to LM for review and approval at the time of hardware 
delivery. 

QB9 Q 

TEST SAMPLES 

Concurrent with the shipment of production articles, Contractor shall furnish test sample(s) of each batch 
sufficient to conduct tests in accordance with specification or contract requirements. Each test sample must 
be clearly and permanently marked with: 
 
(1) batch or lot number;  
(2) date manufactured;  
(3) specification or material control information number;  
(4) Contractor's designation;  
(5) contract number. 

QCG Q 
ENVIRONMENTAL 
TEST LIMITS 

Seller shall assure that weapons specifications (environmental test limits) are not exceeded. Review 
environmental test records prior to retest of new hardware and hardware returned for rework; if additional 
testing will exceed environmental specification limits notify LM.   

QDE Q QUALITY 
CONFORMANCE 
TEST 

Quality Conformance Test (QCI) shall be conducted on each test lot according to the applicable 
specification. QCI test data shall be recorded and shall be delivered with the parts. 

QDPA Q DPA IDENTIFIER 
CODE 

This line item is for DPA. This DPA quantity shall be from the same date/lot code and be associated and 
shipped with the identical part number being ordered for production. 

QPSDPA Q 

DPA PRE-SHIPPED 
FROM SUPPLIER 

DPA sample size as noted in this Purchase Order shall be submitted to the LM Space Analysis Lab prior to 
final lot shipment. Lot shipment is contingent upon receipt of a passing DPA Report from the LM Space 
Procurement Representative. Please fill out the form provided in its entirety and attach any supporting data 
needed to complete the DPA. A failed DPA lot for which the vendor still wishes to seek LM Space approval, 
will require the submittal of a Vendor Request for Information or Change (VRIC). A subcontract or Purchase 
Order change notice will list each answered VRIC with an applicable approved change and/or Material 
Review Board action. Copies of answered VRICs shall be included in the deliverable documents package. 
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QFC Q 
GROUP INSPECTION 
MOUNTS/COUPONS 

All mounts used for Group A Inspections and any remaining part of the coupon that has not been micro 
sectioned must be included in the shipment and will be stored at LM.  Mounts/coupons must be bagged 
separately from the PWB, but may be attached to the PWB bag. Mounts/coupons are subject to verification 
by LM Materials & Process Lab prior to final hardware acceptance. 

QML Q RADIATION LOT 
ACCEPTANCE TEST 

Supplier must accomplish Radiation Lot Acceptance Test (RLAT) testing of items delivered under this PO. 

QQTS Q 

PIND TEST 
REQUIRED 

Particle Impact Noise Detection Testing (PIND) Devices listed in this order shall be 100% Particle Impact 
Noise Detection (PIND)-tested per:  
(1) MIL-STD-883, Method 2020, Test Condition "A", for microcircuits,  
(2) MIL-STD-883, Method 2020, Test Condition "A" or "B", for hybrids,  
(3) Mil-STD-750, Method 2052,Condition "A", for transistors,  
(4) Mil-PRF-19500 for diodes, and  
(5) Mil-PRF-39016, Rev. E, Appendix "B", and the Manufacturer's Approved Procedure, for relays.  
The manufacturer or a Lockheed Martin-approved test lab shall perform PIND testing to the above 
requirements. PIND test data shall be delivered with the parts listed in this order. 

DATA / TEST REPORTS 
Q1B Q DATA REQUIRED 

WITH EACH 
SHIPMENT 

If a lot is split and a partial shipment is made, all required data shall accompany each shipment. An 
additional copy of the data (i.e. test data, certificates of conformance, etc.) must be included in the follow-on 
shipments. When samples or sample data are sent separately, they must reference the original purchase 
order number, line item, and date of shipment.  If a partial shipment is made, annotate it on the shipper.   

QAQC06 Q AQC06 CERTIFICATE 
OF COMPLIANCE 
RAW MATERIALS 

Organization will include with each shipment the raw material manufacturer's test report (e.g., mill test 
report) that states that the lot of material furnished has been tested, inspected, and found to be in 
compliance with the applicable material specifications. The test report will list the specifications, including 
revision numbers or letters, to which the material has been tested and/or inspected and the identification of 
the material lot to which it applies. 
 
When the material specification requires quantitative limits for chemical, mechanical, or physical properties, 
the test report will contain the actual test and/or inspection values obtained. For aluminum mill products 
(except castings), certifications for chemistry may indicate compliance within the allowed range.  
Certifications for physical properties will show actual values. 
 
When organization supplies converted material produced by a raw material manufacturer, the organization 
shall submit all pre and post conversion chemical / physical tests reports. 
A test report is permitted to indicate conformance through a certification statement when the 
specification/drawing requires inspection for dimensional tolerances ONLY for metallic raw stock (such as 
sheet, plate, bar, rod, or other forms).  
 
In addition to actual test reports, the suppliers certification statement signifies the material being delivered 
conforms to the specification or contract with regards to all qualitative attributes  such as, but not limited to, 
workmanship, material, appearance, color, quality, visual, method of construction, packaging, preparation 
for delivery, labeling, or marking. 
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QAQC26 Q AQC26  ELECTRICAL 
WIRE AND CABLE 
TEST REPORT 

Organization shall provide certification that each shipment of electrical wire or cable furnished under this 
contract conforms to the applicable specifications. 
 
For each lot or cable in each shipment, a certified test report or copy thereof shall be included with the 
packing sheet.  The test report shall, at a minimum, include a record of the physical, chemical, or electrical 
(and in the case of RF cable, electronic) inspections and tests conducted to satisfy the acceptance 
requirements of applicable specifications, and shall include numerical results (not pass/fail) when numerical 
specification limits are defined.  For cable shipments, these requirements apply to both basic and finished 
cable. 
 
When the specification requires other inspection or test data to be reported, it shall be included in the test 
report. Reports shall provide the Organization or Supplier’s name, the specification number and revision 
date or change letter, and other data required by the specification, and must be identified to or correlated 
with the lot shipped. 

QB1 Q RADIOGRAPHS Radiographs shall be supplied with the material to Lockheed Martin. 
QB14 Q SUPPLIER DATA 

SHEET  
Supplier data sheet shall be provided with shipment. 

QB2B Q SUPPLEMENTAL 
DATA 
REQUIREMENTS 
(CASTINGS/FORGING
S) 

In addition to chemical/physical test reports stating the actual chemical and mechanical properties for each 
lot submitted, inspection/test data listed below shall be submitted for each lot of castings or forgings as 
required by specification or Contract.  Certification for Magnetic Particle, Fluorescent Penetrant Inspection, 
Ultrasonic Inspection, Pressure Test, and Grain Flow shall be submitted with the order.  Radiographic 
Inspection results including film for each casting shall be supplied. These reports shall be validated by an 
authorized representative of the Contractor's Quality Department, by either an inspection stamp or 
signature. 

QB4 Q TEST REPORTS - 
SUBMITTAL 

Actual test reports referencing Contract number, Contractor's name and address and/or independent 
laboratories' name and address, part number, part name, serial number if applicable, date and run time if 
applicable, must accompany each shipment to be delivered. The test report shall contain the actual test 
and/or inspection values obtained when the specification/drawing specifies limits for chemical, mechanical, 
electrical, physical, or other properties. Additionally, these reports shall be validated by an authorized 
Contractor's Representative through the application of an inspection stamp, a signature and title or 
electronic approval method. 
 
In addition to actual test reports, the suppliers certification statement signifies the material being delivered 
conforms to the specification or contract with regards to all qualitative attributes  such as, but not limited to, 
workmanship, material, appearance, color, quality, visual, method of construction, packaging, preparation 
for delivery, labeling, or marking.  

QD26 Q ORDNANCE 
REQUIREMENTS – 
COMPETENT 
AUTHORITY DOC 

Explosives Documentation and Shipping Information 
 
Supplier shall submit Department of Transportation documentation of Competent Authority as to material 
classification, material description, explosive classification, and shipping information. LM Source 
Representative shall verify existence of documentation. Shipping information necessary to properly 
package, mark, and label, in accordance with Department of Transportation Hazardous Materials 
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Regulations and competent authority shall be included in the shipment. Articles defined in this Purchase 
Agreement are subject to Lockheed Martin inspection at destination and may not be accepted by Lockheed 
Martin if the contractor fails to ship the above data. Upon receipt at Lockheed Martin, the data will be sent to 
the LM Ordnance Storage facility operator. 

QQK Q ABBREVIATED RAW 
MATERIAL CERT 

Hardware delivered per this order shall be traceable to the raw material used for manufacture by source (lot, 
batch or heat number, material type, specification, applicable revision letter or number and records of 
acceptance).The lot identifier shall be recorded on all certificates and packages for this order.  

QSN Q Data required with 
shipment 

Drawings, sketches, and specifications sufficient to inspect and/or test this material shall accompany each 
shipment under this contract.  

QTD1 Q DATA LIST NOT A 
REQUIREMENT 

Design documentation as specified by this procurement document may contain a reference note to the Data 
List. The Data List has been discontinued as part of the design documentation package for this item. 

QTM6 Q MFG’D ARTICLES 
RAW MAT’L TEST 
REPORTS 

Supplier (or manufacturer) shall maintain on file, and Supplier shall assure availability for Buyer’s review 
upon request, results of chemical and/or physical tests required to satisfy specification requirements for raw 
materials used in the manufacture of items delivered under this order.  Unless otherwise specified, files of 
such test results shall be retained for a minimum of three (3) years after completion of Supplier’s 
performance under this order. 

DIMENSIONAL INSPECTION 
Q56 Q DIMENSIONAL 

INSPECTION 100%  
Supplier shall perform 100% detailed/dimensional inspection, record the actual dimensional data for all 
drawing characteristics, and compliance with drawing notes for all parts. The recorded data, related 
material, and process certs (as applicable) shall be delivered with the parts for each lot shipped. 

QAQC17 Q AQC17  100% 
ATTRIBUTE CLAUSE 

“The organization shall submit (1) reproducible copy of all inspection documentation stamped or signed by 
the responsible quality inspector showing 100% inspection for all attributes noted on the drawings, for all 
parts submitted under this Contract/Purchase Order.” 

QD36 Q CRITICAL 
CHARACTERISTIC 
INSPECTION 
REQUIREMENTS 

The contractor shall perform 100% inspection of critical characteristics identified in the Lockheed Martin 
engineering document.  The contractor shall submit a certificate of compliance with each shipment attesting 
that all critical characteristics have been verified, to meet the requirements of the engineering document(s). 
The certification shall contain as a minimum 
-  A listing of the critical characteristics verified,  
-  The name of contractor, 
-  Part number,  
-  Purchase order number,  
-  Serial number(s) (when applicable) 
-  Quantity of parts shipped.   
Certification must be validated by an authorized representative of the contractor's Quality Department, by 
either an Inspection Stamp or signature and a date in which the inspection occurred.    

QEH Q 

DIMENSIONAL 
INSPECTION 
CRITICAL 
CHARACTERISTICS  

The contractor shall perform 100% inspection of critical characteristics identified in the Lockheed Martin 
engineering document.  The contractor shall submit a certificate of compliance with each shipment attesting 
that all critical characteristics have been verified, to meet the requirements of the engineering document(s). 
The certification shall contain as a minimum a listing of the critical characteristics verified, the name of 
contractor, part number, purchase order number, serial number(s) (when applicable) and quantity of parts 
shipped.  Certification must be validated by an authorized representative of the contractor's Quality 
Department, by either an Inspection Stamp or signature and a date in which the inspection occurred.  
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QQB Q DIMENSIONAL 
INSPECTION REPORT 

Inspection, Dimensional. Perform a 100% dimensional inspection on one part, randomly chosen, or, if more 
than one machining process line is used, one part chosen from each line to confirm that each line produces 
acceptable hardware. Record actual dimensional data for each selected part and ship one copy of the data 
with the hardware. First Article Inspection, Form 3, in accordance with AS9102, will satisfy the QQB 
requirements when Form 3 is fully accomplished for a given production run. 

INSPECTIONS (Other) 
Q6A Q GOVERNMENT 

CONFORMANCE 
VERIFICATION 
REQUIREMENTS 

Mandatory Government Conformance Verification action is required at your plant for the parts manufactured 
for this contract. Upon receipt of this contract, immediately contact your local Defense Contract 
Management Agency (DCMA) Quality Assurance Representative for compliance. See code QAQC13 for 
detailed instructions.  

QAQC03 Q 
AQC03  RIGHT OF 
ACCESS 

Work under this purchase order/contract is subject to government or customer surveillance/inspection at 
organization’s plant or sub-tier supplier’s facility.  The organization will be notified if a surveillance/inspection 
is to be conducted. 

QAQC13 Q 

AQC13  
GOVERNMENT 
SOURCE 
INSPECTION 

All work on this Purchase Contract is subject to inspection and test by the Government at any time and any 
place. Government inspection is required on this order prior to shipment from Organization’s facility.  
Government inspections performed will be determined by the delegated Government inspection 
representative and may be conducted during processing, fabrication, or final inspection.  Upon receipt of 
this Purchase Contract, promptly notify the Government representative who normally services your plant so 
that appropriate Government inspection planning can be accomplished.  If your facility is not serviced by 
Government inspection and/or the area Government inspection representative or agency cannot be located, 
immediately notify Customer. 
 
NOTE: Do not proceed with fabrication/manufacture processing until Government mandatory inspection 
points (GMIPs) are added to Organization's manufacturing planning.  GMIPs shall not be by-passed unless 
authorized in writing by the Government inspection representative.  Organization shall request and include 
the documents specified in the Government delegation, in the shipment. 
 
The Government’s request for source inspection shall specify the period and method for the advance 
notification and the Government representative to whom it shall be furnished.  Request shall not require 
more than 2 workdays of advance notification if the Government representative is in residence in the 
Contractors plant, nor more than 7 workdays in other instances. 
 
Organization, without additional charge to the procurement document, shall provide all reasonably required 
facilities and assistance (applicable drawings, specifications, change orders, inspection and/or test 
equipment) for the US Government representative to perform their duties. 
 
Organization shall ensure that Government inspection acceptance is evident for every individual GMIP and 
that completion of Government inspection is evident on Organization's shipping document/packing list.  
Evidence may be the signature of Government inspection representative with printed name and office, or 
application of the representative's stamp. 
 
The Government shall accept or reject supplies as promptly as practical after delivery, unless otherwise 
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provided in the contract.  Government failure to inspect and accept or reject the supplies shall not relieve 
the Contractor from responsibility, nor impose liability on the Government, for nonconforming supplies. 
 
When manufacturing processing affected by GMIPs is subcontracted by Organization, the provisions of this 
Clause shall be included in the Organization's Purchase Order verbatim.  

QAQC14 Q 

QAQC14  CUSTOMER 
SOURCE 
INSPECTION (CSI)                 

Customer source inspection is required prior to shipment of articles from the Organization’s facility. Upon 
receipt of this Order and prior to commencing work, promptly notify the Customer’s Procurement Quality 
Assurance Representative (PQAR) assigned to the Organization’s facility so the appropriate inspection plan 
can be coordinated. 
 
The supplier shall use EXOSTAR to arrange source inspection. The supplier may view a source inspection 
request process document using the following link: 
 
https://www.myexostar.com/?ht_kb=lmp2p-training-resources  
 
In the event that a Procurement Quality Assurance Representative does not normally service the 
Organization’s facility, immediately notify the Customer Procurement representative to obtain a point of 
contact for the appropriate Procurement Quality Assurance Representative (PQAR) assignment. 
 
Source inspection shall be conducted by the Customer at the Organization’s facility or where designated in 
the Order. The Organization shall notify PQAR office a minimum of five (5) working days in advance of the 
time the articles or materials are ready for inspection or test. 
 
The Organization shall make available to the PQAR all applicable drawings, specifications, procedures, 
statements of work, Customer’s Order, test software, and changes thereto, related inspection and/or test 
equipment, and such other information as may be required to satisfactorily perform the inspections and tests 
required under this Order.  

QAQC14A Q 

QAQC14  CUSTOMER 
SOURCE 
INSPECTION (CSI) - 
NON MATERIAL 
BACKED PR 

Customer source inspection is required prior to shipment of articles from the Organization’s facility. Upon 
receipt of this Order and prior to commencing work, promptly notify the Customer’s Procurement Quality 
Assurance Representative (PQAR) assigned to the Organization’s facility so the appropriate inspection plan 
can be coordinated. 
 
The supplier shall use EXOSTAR to arrange source inspection. The supplier may view a source inspection 
request process document using the following link: 
 
https://www.myexostar.com/?ht_kb=lmp2p-training-resources  
 
In the event that a Procurement Quality Assurance Representative does not normally service the 
Organization’s facility, immediately notify the Customer Procurement representative to obtain a point of 
contact for the appropriate Procurement Quality Assurance Representative (PQAR) assignment. 
 
Source inspection shall be conducted by the Customer at the Organization’s facility or where designated in 

https://www.myexostar.com/?ht_kb=lmp2p-training-resources%20
https://www.myexostar.com/?ht_kb=lmp2p-training-resources%20
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the Order. The Organization shall notify PQAR office a minimum of five (5) working days in advance of the 
time the articles or materials are ready for inspection or test. 
 
The Organization shall make available to the PQAR all applicable drawings, specifications, procedures, 
statements of work, Customer’s Order, test software, and changes thereto, related inspection and/or test 
equipment, and such other information as may be required to satisfactorily perform the inspections and tests 
required under this Order.  

QAQC15 Q 

AQC15  FIRST 
ARTICLE INSPECTION                                    

Organization is required to perform 100 percent inspection and record the attributes for the first article of this 
Contract / Purchase Order, and shall be in accordance with AS9100 and AS9102.  If the deliverable is an 
assembly, this inspection shall also include all of the piece parts that make up the assembly. The inspection 
records and data shall be per AS9102 and shall identify each characteristic and feature required by design 
data, the allowable tolerance limits, and the actual dimension measured as objective evidence that each 
characteristic and feature has been inspected and accepted by the Organization’s quality and inspection 
function. When testing is required, the parameters and results of the test shall be recorded in the same 
manner.  The First Article Inspection Report must show evidence of acceptance by the Organization’s 
quality assurance representative.  
 
The First Article(s) shall be produced on production equipment and using processes which will be utilized on 
production runs. 
 
 Additionally, the Organization shall perform additional First Article Inspection(s) per the requirements of 
AS9102 (i.e.: following every major tooling, every design change, and subsequent  to any evident quality 
degradation for a specified part or article). 
 
Records of all first article activity will be documented as required in AS9102, treated as quality / acceptance 
records, and made available to Customer if requested. 

QCF Q 

GOVERNMENT 
SOURCE 
INSPECTION C OF C 

Hardware listed in this Purchase Order (PO) has Mandatory Government Source Inspection requirements, 
Classification of Characteristics (CC's). Supplier must contact local Defense Contract Management Agency 
(DCMA) Quality Assurance Representative, prior to start of production, to coordinate with DCMA the 
mandatory inspections. All CC inspection characteristics must be included in the shop travelers before 
starting production and include a space for DCMA to buy-off (stamp or physical/electronic signature) at each 
attribute.  If a Navy Gage is used at your facility for the verification of a hardware feature, then the Gage(s) 
must be maintained in accordance with OD60758, Procedure-Receipt, Care and Shipment of Navy Special 
Interface Gages.  See enclosure to this PO for the list of CC's.  The enclosure, sent out as a part of this PO, 
is the governing document unless superseded by a Purchase Order Change Notice. If the CC listing is not 
an enclosure in this PO it must be obtained from DCMA. Note:  Only those CC's attributes that are affected 
in a Rework/Repair/SLE PO shall require re-inspection and require a space in the shop traveler for DCMA 
stamp or physical/electronic signature. 

QCV Q FACILITY 
ENGINEERING 
SOURCE 
INSPECTION 

LM source inspection is required at the manufacturing plant.  Contact LM Facility Engineering at (321) 476-
7382 between the hours of 0730800 and 1615 00 EPST for direction and scheduling of source actions as 
required.  
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QPWB3 Q 
PWB CONFORMANCE 
COUPON 
INSPECTION - THIRD 
PARTY 

Inspection of conformance coupons shall be completed prior to LM Final Source inspection and prior to 
shipment of flight units.  Coupon inspection test report for the lot shall be reviewed by PWB manufacturer for 
acceptance and included in the data package presented during LM Final Source inspection at the 
manufacturer facility.  
 
Coupon inspection shall be performed by a Program approved Third Party 

QPWBLM Q 

PWB CONFORMANCE 
COUPON 
INSPECTION - LM 

Inspection of conformance coupons shall be completed prior to LM Final Source inspection and prior to 
shipment of flight units.  Coupon inspection test report for the lot shall be reviewed by PWB manufacturer for 
acceptance and included in the data package presented during LM Final Source inspection at the 
manufacturer facility.  
 
Coupon inspection shall be performed by LM.   
 
Include on paper work with shipment: 
PO Number 
Part number 
D/C 
S/N 
Paperwork must state "Preliminary PWB test coupons enclosed, not flight parts, do not post PO”.   

QTC2 Q 

PRECAP INSPECTION 

Buyer’s pre-cap visual inspection is required at your facility. Upon receipt of this order, and also five (5) 
working days in advance of each established pre-cap inspection point, notify the Procurement Quality 
Assurance Field Representative (PQAR)  who normally services the Supplier’s facility.  Notification shall 
include the PO number.  In the event that a Procurement Quality Assurance Representative does not 
normally service the Supplier’s facility, immediately notify the LM Procurement Representative to obtain a 
point of contact for the appropriate PQAR assignment.   

QTD2 Q FIRST ARTICLE 
INSPECTION 

First article inspection is to be performed by LM inspection team.  Notify responsible Buyer five working 
days prior to start of first article inspection.   

PART MARKING / SHIPPING / HANDLING 
Q0M Q PART AND DATA 

MARKED W/UNIQUE 
SERIAL NUMBER 

The supplier shall permanently identify each part with a serial number. The supplier’s control system shall 
ensure that each serial number is not duplicated. Inspection and test records shall also be identified by the 
serial number of each inspected or tested part. 

Q0W Q 
MANUFACTURER 
MARKING 

The supplier shall mark/identify the name, address or cage code of the manufacturer on the shipper, the 
smallest unit container, or outer shipping container.  Use of other manufacturers or distributors does not 
relieve the supplier of meeting all of this order.  

QAQC20 Q 

AQC20  PACKAGING 
REQUIREMENTS 

Organization’s Quality Control organization shall be responsible for ensuring that items provided under this 
Contract/Purchase Order are packaged in such a manner that the dimensional integrity is preserved, 
contamination and corrosion are prevented, and no physical damage occurs or, when specified, that 
packaging is in accordance with the drawing, appropriate ASTM, MIL, or other applicable customer 
specified requirement. 

QAQC21 Q AQC21  PACKAGING, 
HANDLING AND 
LABELING 

The organization shall provide packaging that maintains the quality of the fabricated item and prevents 
damage, deterioration, substitution or loss in transit.  The organization shall label the exterior of the package 
to ensure adequate identification of precautions needed to ensure the integrity of the product being shipped.  
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The organization must specify the handling and shipping methods that ensure proper and on-time delivery 
without damage to the product.   The organization shall ensure that special labeling requirements shall also 
be listed in the appropriate shipping documents and on each package. 

QAQC29 Q 

AQC29  ESD 
PROTECTION 
PROGRAM AND 
PACKAGING   

The organization shall document and implement an ESD Control Program in accordance with ANSI/ESD 
S20.20, ESD Association Standard for the Development of an Electrostatic Discharge Control Program for 
Protection of Electrical and Electronic Parts, Assemblies and Equipment (Excluding Electrically Initiated 
Explosive Devices).   Parts must be properly packaged and identified as required in ANSI/ESD-S20.20.  All 
goods will be placed in conductive or static-dissipative packages, tubes, carriers, conductive bags, etc., for 
shipment. The packaging must be clearly labeled to indicate that it contains electrostatic sensitive goods.  
Electrical parts that may be used or shipped in conjunction with ESD sensitive parts shall be treated as ESD 
sensitive. 

QBRCD Q 

BARCODE LABEL 
REQUIRED 

Barcoded labels are required and must be completed through the Ship-To LMC module in LMP2P, 
accessible through Exostar at http://www.myexostar.com; Exostar Helpdesk: 703-793-7800. 
 
For information on how to use the ship-to-module, view the downloadable guide here. For suppliers 
approved to Q4M (SQDANQ4M00), refer to the Q4M definition located in the 253-01 document for specific 
ship-to-module directions. 
 

QC2 Q 

TIME AND 
TEMPERATURE 
SENSITIVE MATERIAL 

Time and temperature storage conditions must be attached to the packing sheet and accompany each shipment to be 
delivered hereunder. The outer most shipping box must be marked to indicate "Time and Temperature Sensitive 
Material" next to the shipping label. The time and temperature sensitive label text font size must be minimum one inch 
high, not to exceed six inches high.  

*Note: If packaging dimensions do not allow for minimum one-inch text, apply largest text possible. 

 
QC7 Q SENSITIVE 

FLIGHT/GROUND 
EQUIPMENT 

SENSITIVE FLIGHT/GROUND EQUIPMENT, HANDLE WITH EXTREME CARE. 

QC8 Q 
ELECTROSTATIC 
SENSITIVE DEVICES  

Devices delivered under this Contract are Electrostatic Sensitive. The Contractor shall assure that devices 
delivered are packaged to provide electrostatic protection and identified as ESD in accordance with 
applicable Procurement Specification.  

QD27 Q MATERIAL SAFETY 
AND SHIPPING DATA 

A. Safety Data Sheet 
Supplier shall submit a Safety Data Sheet (SDS) (formerly MSDS or Material Safety Data Sheet) with the 
shipment. Articles defined in this Purchase Agreement are subject to Lockheed Martin inspection at 
destination and will not be accepted by Lockheed Martin if the contractor fails to ship the above data. 
 
B. Shipping Data 
Supplier shall submit the proper shipping classification, flash point, and information necessary to properly 
ship the articles in compliance with CFR Title 49. Articles defined in this Purchase Agreement are subject to 
Lockheed Martin inspection at destination and will not be accepted by Lockheed Martin if the contractor fails 
to ship the above data. 

https://www.myexostar.com/?ht_kb=lmp2p-training-resources%20
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QDTS Q 

DOCK TO STOCK 
PROCESS 

This hardware has been designated to be included in the Dock to Stock process.   This hardware will 
bypass receiving inspection and go straight to stock upon receipt as long as the part number on the 
Purchase Order (PO) matches the packing slip and there is no gross damage to packaging. As an approved 
dock to stock supplier to LM, this process does not wave contractual requirements called out within the PO.  
The Ship-to module in P2P must also be filled out to be accepted.  
Exostar Help Guides: http://www.myexostar.com/LMCO-Procure-to-Pay/P2P-Support-Guides/ 

QM16 Q DOCUMENTATION 
ACCEPTANCE (DROP 
SHIPMENT) 

Articles ordered under this contract are to be drop shipped to a destination other than Lockheed Martin. 
Final acceptance is contingent on the submittal and approval of the Quality data. 

QNOWGC Q ELECTRONIC DATA 
SUBMITTALS 
PROHIBITED 

Work Group Collaboration – shall not be used for this purchase order item. All quality records shall be 
supplied along with hardware.  

QPC Q UNRELEASED 
DOCUMENTATION 
CONTROL 

When procurement is to LM unreleased documentation, supplier shall impound hardware upon completion 
of the build pending receipt of LM released documentation via a Procurement change notice. Once 
documentation is official released, supplier may ship hardware. 

QTR Q 

TAPE AND REEL 
REQUIRED 

Organization (Vendor, Dealer Distributor, or Manufacturer) shall provide all parts on tape and reel. Original 
component manufacturer’s tape and Reel is preferred when possible. 
 
Tape and reel requirements. 

 Tape and reel must include a leader and trailer. 

 Digi-reel MouseReel and similar value-added options are acceptable alternates when parts are 
ordered from those distributors. 

 Reels must include barcoded labels containing part number (as it appears on Lockheed Martin 
Space Purchase Order) and manufacturer’s lot date code as a minimum. 

 
QXH Q 

NON-FLIGHT ITEM 
IDENTIFICATION 

Identify each item on this order as a Non-Flight Item (NFI). 
Regarding EEE components/assemblies: 
The Supplier shall mark EEE Non-Flight devices being delivered or accompanying flight Electronic, 
Electrical, and Electromagnetic (EEE) components/assemblies with a permanent "yellow dot" unless 
otherwise specified per the drawing or spec and mark the unit packaging label “NFI”.  The yellow dot is not 
required when size precludes marking of small EEE components. Should directions for this marking 
contradict the component/assembly drawing or specification, drawing or specification shall take precedence. 

QYH Q 
SOURCE 
INSPECTION 
SHIPPING 
DOCUMENTATION 
DATA 

Supplier Shipping Documentation Requirements.  When source acceptance is required by the Buyer, the 
Seller shall record the Buyer's purchase order number, part number, part number revision, ship quantity and 
when applicable, contract number, serial number(s), lot number(s) and model number/s on the seller’s 
shipping documentation.  When “ship-in-place” is required by the buyer, and a supplier shipper or packing 
list is not applicable shipment documentation, the seller shall record the required identification on the seller’s 
invoice. 

RETENTION / TRACEABILITY 
Q6Z Q LOT DATE CODE 

FOUR YEARS 
Supplier shall, for each part identity, provide all parts with a lot-date-code no more than four (4) years prior 
to the date of the Purchase Order to LM. 
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Q6Z7 Q LOT DATE CODE 
SEVEN YEARS 

Supplier shall, for each part identify, provide all parts with a lot-date-code no more than seven (7) years 
prior to the date of the Purchase Order to LM. 

Q7Z Q LOT DATE CODE TEN 
YEARS 

Supplier shall, for each part identity, provide all parts with a lot-date-code no more than ten (10) years prior 
to the date of the Purchase Order to LM. 

QAQC25 Q 

AQC25  RECORD 
RETENTION 

Organization and Organization's Subcontractors shall maintain verifiable objective evidence of all 
inspections and test performed, results obtained and dispositions of non-conforming articles. These records 
shall be identified to associated articles, including heat and lot number of materials, unit or lot serialization 
and made available to Customer and/or Government Representatives upon request and shall be retained in 
a safe, accessible location for a period of ten (10) years after date of delivery as defined in the contract.  
 
Organization's records associated with the manufacture of serialized or lot controlled articles will provide for 
continued traceability of serial numbers or lot number identification through all phases of manufacture, 
commencing with the raw material and continuing through final acceptance of the end item.  
 
Records held for the required retention period (ten years) shall not be destroyed without Customer's written 
concurrence. 

QAQC27 Q 

AQC27  EEE PARTS 
DATE OF 
MANUFACTURE 

All Electrical, Electronic or Electromechanical (EEE) parts procured from the organization or its suppliers 
shall have been manufactured within three (3) years from the delivery date for Plastic Encapsulated 
Microcircuits (PEMs) and five (5) years for all others.  This shall include all sub-assemblies of the article 
being procured. 
 
Any deviation from this requirement shall be in the form of a written authorization from the procuring agency, 
and the authorization shall be included with each shipment. 

QAQC28 Q 

AQC28  EEE SINGLE 
LOT/DATE CODE 

The full quantity of date code controlled Electrical, Electronic, and Electromechanical (EEE) parts, each part 
number, provided under this Purchase Order / Contract must have a single lot-date code. The organization 
will obtain the written approval of the customer’s authorized purchasing representative prior to shipping 
goods that do not meet this single lot / date code requirement. 
 
In the event that the customer’s purchasing representative provides said authorization to ship mixed lot / 
date codes, the organization shall provide a copy of the written authorization with the shipping document.  
 
When mixed lot / date codes are authorized, the shipping document shall list individual lot / date codes and 
quantity. Multiple lot / date codes shall not be co-mingled. In addition, the individual part containers shall be 
marked with the quantity and lot / date code. 

QC1 Q 
AGE CONTROL OF 
RUBBER GOODS 

Rubber goods delivered under this Contract shall be identified with cure date or manufacture date, as 
applicable, and/or shelf life information in accordance with the applicable material specification.  Age 
sensitive rubber goods shall be individually packaged and delivered within 6 months of the cure date or 
manufacture date. 

QDJ Q LOT DATE CODE 
TRACEABILITY 

Items delivered under this order shall be traceable to the individual wafer, assembly qualification, and/or test 
lot(s). Individual traceable products shall be lot-date-coded. 

QDL Q LOT DATE CODE ONE 
YEAR 

Supplier shall, for each part identity, provide all parts with a lot-date-code no more than one (1) year prior to 
the date of the Purchase Order to LM. 
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QDM Q LOT DATE CODE 
TWO YEARS 

Supplier shall, for each part identity, provide all parts with a lot-date-code no more than two (2) years prior 
to the date of the Purchase Order to LM 

QM12 Q 
MATERIAL 
TRACEABILITY FOR 
BUILD TO PRINT 
PURCHASES 

The contractor shall provide and maintain material traceability for the items in the purchase agreement. 
Parts shall be identified with a unique lot number for each lot (manufacturer/heat/ lot/batch number) of raw 
material used in their fabrication. If hardware assembly is applicable to this purchase agreement, traceability 
shall be maintained through delivery and fabrication records shall summarize the identification of all 
elements within each assembly.   

QM13 Q 

MATERIAL 
TRACEABILITY FOR 
PD/ST PURCHASES 

The supplier shall establish a system for the identification, traceability and control of materials, parts and 
assemblies from acquisition through fabrication, assembly, test and delivery. The system shall provide for 
the ready identification of suspect lots when individual items are found discrepant. 
 
IDENTIFICATION 
 
Design specifications, source control drawings, and other procurement documentation shall include 
provisions for identification of materials, parts, and assemblies through one or both of the following 
procedures: 
 
A) Serialization of individual elements, such as parts, boards, modules, assemblies, etc., as appropriate with 
each element identified by a unique number or code. 
 
B) Lot/group identification when processing impacts a common characteristic within the lot (e.g., mix 
number, heat number, wire spool, etc.) with each lot identified by a unique number or code. 
 
RECORDS 
 
The contractor shall maintain fabrication records which summarize the identification of elements within an 
assembly. Records, shall include name of supplier, date of manufacture, screening date and other pertinent 
information. 

QM17 Q 

SINGLE DATE/LOT 
CODE 

Parts delivered against this Contract shall be from a single date/lot code.  The lot identifier shall be recorded 
on all certificates and packages for this order.  Authorization for shipments with multiple date/lot codes must 
be pre-coordinated with your Lockheed Martin Buyer and documented on the PO/subcontract. When mixed 
date/lot codes are authorized, the shipping document shall list individual date/lot codes and quantity.  
Multiple lot/date codes shall not be co-mingled. 

QT12 Q SUPPLIER RETAIN 
TEST 
DOCUMENTATION 
TWELVE YEARS 

Supplier shall retain test reports/inspection records/evidence of acceptance for a minimum of twelve (12) 
years from the date of delivery. 

QT7 Q SUPPLIER RETAIN 
TEST 
DOCUMENTATION 
SEVEN YEARS 

Supplier shall retain test reports/inspection records/evidence of acceptance for a minimum of seven (7) 
years from the date of delivery. 
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QT9 Q 
PWB PROCUREMENT 
DOCUMENT 
REQUIREMENTS 

Printed wiring boards shall meet the requirements and Engineering Purchasing Specification(s) listed in the 
Procurement Document (PD).  Quality records (i.e. material certifications, test data, mounts, coupons, etc.) 
shall be retrievable, within 24 hours after a request by LM, for 3 years after closure of this PD.  Notify LM 
when the 3 year retention period expires and request further direction. 

QVT Q SUPPLIER RETAIN 
TEST 
DOCUMENTATION 
FIVE YEARS 

Supplier shall retain test reports/inspection records/evidence of acceptance for a minimum of five (5) years 
from the date of delivery. 

QVT6 Q SUPPLIER RETAIN 
TEST 
DOCUMENTATION 
SIX YEARS 

Supplier shall retain test reports/inspection records/evidence of acceptance for a minimum of six (6) years 
from the date of delivery. 

PROGRAM SPECIFIC 
GPS3 

QSQAP Q GPS3 QUALITY 
ASSURANCE PLAN 

Supplier must comply with the requirements of the GPS III Subcontract Quality Assurance Plan 3GPS-PN-
07-0602-FOP. 

QGPSGC Q GROUP C TEST 
REVIEW 

GPSIII Code Only: For MIL-PRF-38534 Class K components, the supplier shall perform the following: 
 Prior to accepting each purchase order received, the Supplier shall review Group C test 

requirements per MIL-PRF-38534 and identify when Group C requalification is required. 
 The Supplier shall provide an electronic copy of most recent test data to the Purchasing Agency for 

verification. 
 The Purchasing Agency will verify and instruct supplier. 

The Supplier shall provide a copy of the most recent group C test data as part of the final End Item Data 
Package (EIDP) with shipment. 

OPOC 
QD13 Q MANNED SPACE 

FLIGHT 
Articles ordered in this contract are for use in Manned Space Flight. Materials manufacturing, and 
workmanship of highest quality standards are essential to astronaut safety. If you are able to supply the 
desired items with a quality which is higher than that of the items specified or proposed, you are requested 
to bring this fact to the immediate attention of the purchaser via a LMSSC Vendor Request for Information 
or Change (VRIC) or sellers’ contract letter notification. Each notification will require a documented LMSSC 
response prior to shipment of the material.  As of objective evidence, the Supplier’s Certificate of 
Conformance represents the materials supplied comply to this clause. This clause will be inserted in all 
subcontracts and purchase orders for such items down to the lowest tier. 

THAAD 
QQWT 1 QMS - PRODUCT 

ASSURANCE P529634 
APPLIES 

THAAD Quality document P529634 applies (Ref:  THAAD Subcontractor Quality Assurance Requirements 
for the Launcher Segment). 

QH5 Q PRODUCT 
ASSURANCE P515987 
APPLIES 

P515987, THAAD Supplier Foreign Object Elimination Program, applies. 
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QV15 Q THAAD FIRST 
ARTICLE INSPECTION 

Organization is required to perform 100 percent inspection and record the attributes for the first article of this 
Contract / Purchase Order, and shall be in accordance with AS9100 and AS9102.  If the deliverable is an 
assembly, this inspection shall also include all of the piece parts that make up the assembly. The inspection 
records and data shall be per AS9102 and shall identify each characteristic and feature required by design 
data, the allowable tolerance limits, and the actual dimension measured as objective evidence that each 
characteristic and feature has been inspected and accepted by the Organization's quality and inspection 
function. When testing is required, the parameters and results of the test shall be recorded in the same 
manner.  The First Article Inspection Report must show evidence of acceptance by the Organization's 
quality assurance representative.  The First Article(s) shall be produced on production equipment and using 
processes which will be utilized on production runs. Additionally, the Organization shall perform additional 
First Article Inspection(s) per the requirements of AS9102 (i.e.: following every major tooling, every design 
change, and subsequent to any evident quality degradation for a specified part or article).  Records of all 
first article activity will be documented as required in AS9102, treated as quality / acceptance records, and 
made available to Customer if requested. 
 
Organization shall notify the Authorized Requester ten (10) working days prior to performing FAI. 
Organization shall perform a full FAI when there is a lapse in production for One (1) year. 

1LM-IN-
204 

Q Inspection Data 
Deliverable 

Seller inspection data and/or test reports are required. Dimensional inspection data for all critical/major 
characteristics and indication of acceptance for minor characteristics shall be included in an inspection 
report on items delivered under this purchase order.  This report shall reference part number, revision level, 
serial numbers (as applicable), and purchase order number.  
 
Minimum level of inspection shall be:  100% for critical characteristics, 1.0 AQL level II, ASQ Z1.4 for 
majors, and 2.5 AQL level II, ASQ Z1.4 for minors (all other than critical or major).  
 
The Seller shall submit all data and documentation electronically using the EDSS or Apriso Pre-Ship 
Module prior to shipment.  

FBM 
QZ322 1 SMP010720U11 SMP010720U11 – Letter of Agreement Between Lockheed Martin Space and Universal Propulsion 

Company, Inc. Pertaining to Procurement Requirements for Ordnance Procurements 
QQZ1 1 SMP010760U05 SMP010760U05, Supplier Tech Program Management Requirements for Electrical, Electronic, and Electro-

mechanical (EEE) devices. 
QQZ11 1 SMP010740U04 SMP010740U04, Supplier Technical Program Management (Quality and Inspection System Requirements) 

for Suppliers of Missile System Hardware, SMP010740U04. 
QQZ111 1 F120689 F120689,  Supplier Technical Program Management (STPM) Requirements for High Control LCTMK 

Products. 
QQZ181 1 D274866 D274866, Inspection System Rqmts for MSD Suppliers; See Addendum 1, Doc. No. D598154 
QQZ19 1 SMP09478U04 SMP09478U04, SUPPLIER TECHNICAL PROGRAM MANAGEMENT REQUIREMENTS FOR HIGH 

CONTROL LCTMK COTS PRODUCTS 
QQZ20 1 SMP09479U04 SMP09479U04, SUPPLIER TECHNICAL PROGRAM MANAGEMENT REQUIREMENTS FOR LCTMK 

COMMERCIAL FLIGHTPROOF TESTED PRODUCTS 
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QQZ22 1 SMP010750U05 SMP010750U05, Supplier Tech Program Management Requirements for Missile Test & Readiness Equip. 
(MTRE) 

QQZ304 1 SMP012701U05 SMP012701U05, Supplier Technical Program Management Requirements for Honeywell for the 
Manufacture of Small Reentry Body Inertial Measurement Unit (SRIMU) 

QQZ9 1 SMP010710U05 SMP010710U05, Supplier Technical Program Management (STPM) for Support Equipment Suppliers - 
Updated 

QZ187 1 D370408 D370408, LOA - Use of PA STD 8700-Q001A and PA STD 8700-Q002A 
QZ238 1 D915700 LMSSC D915700, Supplier Technical Program Management (STPM) Document for Missile System 

Hardware (including Addendum 1 and Addendum 2) applies. 
QZ253 1 D915710A LMSSC D915710, Supplier Technical Program Management (STPM) Document for Missile System Division 

Support Equipment (including Addendum 1 and Addendum 2) applies. 
QZ260 1 D915721 D915721, PA Quality Requirements for PCM Telemetry Systems 
QZ263 1 D915740 LMSSC D915740, Supplier Technical Program Management (STPM) Document for Suppliers of Missile 

System Division (MSD) Hardware (including Addendum 1) applies. 
QZ271 1 D915750 LMSSC D915750, Supplier Technical Program Management (STPM) Document for Missile Test and 

Readiness (including Addendum 1) applies. 
QZ299 1 SMP010700U04 SMP010700U04, Supplier Technical Program Management (STPM) Requirements for Missile System 

Hardware, applies. 
QZ312 1 OD 65235 Class 1 OD 65235 Supplier Quality Requirements for the Trident D5 Life Extension Program – Class 1 

Requirements apply 
QZ313 1 OD 65235 Class 2 OD 65235 Supplier Quality Requirements for the Trident D5 Life Extension Program – Class 2 

Requirements apply 
QZ314 1 OD 65235 Class 3 OD 65235 Supplier Quality Requirements for the Trident D5 Life Extension Program – Class 3 

Requirements apply 
QZ315 1 OD 65235 Class 4 OD 65235 Supplier Quality Requirements for the Trident D5 Life Extension Program – Class 4 

Requirements Apply 
QZ320 1 SMP10764U09 SMP10764U09 - Product Assurance Quality Requirements (PAQR) Criteria for Supplier Production 

Readiness 
QZ321 1 SMP010711U09 SMP010711U09 - Supplier Technical Program Management (Quality And Inspection System Requirements) 

For Suppliers of  Nuclear Weapons Security – Shore 
QZ7 1 SMP010706U05 SMP010706U05, Product Assurance Quality Requirements for Printed Circuit Boards, Multilayer Boards, 

Rigid Flex Master Interconnect Boards, and Flex Cables - Updated 
QZ8 1 SMP010709U04 SMP010709U04, Product Assurance Quality Requirements for LMSSC "Black Box" Subcontractors 

Electronic Piece Part Requirements & Assessment Program Trident II (D5) - Updated 
Q26 Q FBM FIRST ARTICLE 

INSPECTION 
First Article Inspection (FAI) is to be performed in accordance with FBM FAI Enclosure C. The Supplier shall 
notify the Authorized Requester identified in Enclosure A five (5) working days prior to performing FAI. 

Q28 Q FBM PRODUCTION 
INSPECTION 

FBM Production Inspection is to be performed and documentation maintained in accordance with Enclosure 
C production criteria 

Q29 Q DESTROYED/ 
CONSUMED FBM CII 
TRACEABLE 

Suppliers in receipt of segment serialized hardware (CII - CII is hardware that is assigned an FBM unique 
serial number (e.g., D5188-XXXXXX) as CFM (Customer Furnished Material) are required to notify LM 
(Lockheed Martin) when the assets are consumed/destroyed and if consumed, what they are consumed in. 
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HARDWARE REPORT 
SUBMITTAL 

Report submittal is required at a minimum to be submitted to the LM Subcontracts Administrator (SCA) 
twice annually.  

Report submittal requires the supplier to utilize form FBM-Quality-173-T3 Consume/Destroyed CII 
Traceable Hardware form. 
 
Required Information (shall contain at a minimum): 

 Contractor's name and address  
o and/or independent laboratories' name and address. 

 Reference Contract number 

 LM Serial Number – Lockheed Martin Serial Number 

 Material Part Number – Part Number of Material 

 Nomenclature – Material Description 

 Action Performed – Installation into Higher Assembly/Destroyed in Test/Inventory Count 

 Transaction Authority Number – Document that item was issued to use 

 Date of Action – Date Accomplished 

 Next Higher Assembly LM Serial Number – Item part installed in 

Note: If there is any clarification required with the above requirement(s), please reach out to your LM SCA 
for further guidance and direction. 

Q2Z Q FBM SUPPLIER  
NON-CONFORMANCE 
REQUIREMENT 
INSTRUCTIONS:  

Submit the following to LMSSC: 1. Proposed changes to LMSSC-approved technical, supplier configuration 
or supplier process requirements.  2. Material, parts or assemblies that don't meet Procurement Order 
requirements via Vendor Request for Information or Change (VRIC) per A689426, Instructions to Supplier 
for Usage and Preparation of the VRIC Form. A Subcontract or Purchase Order Change Notice will list each 
LMSSC-approved change and/or LMSSC Material Review Board action(s). 

QQZ3 Q SMP010701U04A SMP010701U04A , Product Assurance Quality Requirements for Electronic Components/Assemblies -– 
Updated. 

QQZ4 Q SMP010702U05 SMP010702U05, Product Assurance Quality Requirements (PAQR) for Major Commodities - Updated 
QQZ5 Q SMP010703U05 SMP010703U05, Product Assurance Quality Requirements for Trident II (D5) Connectors - Updated 
QQZ6 Q SMP010705U04A SMP010705U04A, Product Assurance Quality Requirements (PAQR) for Trident II (D5) Batteries - Updated 
QZ10 Q SMP010712U05 SMP010712U05, Product Assurance Quality Requirements for Support Equipment Suppliers. 
QZ100 Q F120362 F120362, Storage & Surveillance Plan for Ammonium Perchlorate. Supplier Location: Camp Navajo 
QZ101 Q F120388 F120388, MOA between LMMS and Thiokol Corp. concerning D5 TVC Gas Generator Test Console 
QZ103 Q F120419 F120419, Letter of Agreement Between LMMS & Naval Ordnance Test Group (SSP 30), Pertaining to 

Procurement Requirements for Primus Technologies, Inc. Missiles Test and Readiness Equipment 
QZ104 Q F120420 F120420, Product Assurance Quality Requirements for Printed Wiring Board Master Drawing - MDP Module 

MK11 MOD 0 
QZ105 Q F120441 F120441, Storage and Surveillance Plan (0297EL) for Over-Voltage Gap Switch Supplier Location: LMSSC 
QZ106 Q F120454 F120454, Letter of Agreement Between LMMS & SPL 214 Pertaining to Procurement Requirements for 

Gulton-Statham Transducers Inc. 
QZ107 Q F120464 F120464,  Surveillance Inspection Procedure (SIP) for Reentry Body Hardware stored at LMSSC - Santa 

Cruz 

https://space-internalus.p.external.lmco.com/sites/FBM_cm/_layouts/WordViewer.aspx?id=/sites/FBM_cm/FBMDocumentReview/FBM-Quality-173-T3.docx
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QZ108 Q F120540 F120540, Addendum (Exceptions) to LMSC D915700D Pertaining to Supplier Technical Program 
Management Requirements 

QZ109 Q F120552 F120552, MOU Between LMSSC & MOOG Incorporated concerning D5 First, Second, and Third State 
Servo Actuator Assemblies 

QZ110 Q F120594 F120594, Technical Program Management Requirements System Program Plan 
QZ112 Q F120696 F120696, Addendum (Exceptions) to LMSC/D824156 applicable to contracts between Lockheed Martin 

Space Sunnyvale, CA and Microsemi Corporation Santa Ana, CA (Supplier Code 5827150) Pertaining to 
supplier technical Program management requirements. 

QZ113 Q F120697 F120697, Addendum (Exceptions) to LMSC/D824156 Applicable to Contracts Between Lockheed Martin 
Space Sunnyvale, CA and Microsemi Corporation Scottsdale, AZ 85251 (Supplier Code 5827251) 
Pertaining to Supplier Technical Program Management Requirements 

QZ118 Q F311954 F311954, LOA Btwn LMSC & Ford Aerospace Corp., Aeronutronic Div., Pertaining to Procurement Rqmts 
for Trident II Integrated Valve Assem. & Sequence Valve Assem. 

QZ12 Q SMP010741U05 SMP010741U05, Product Assurance Quality Requirements for FBM Hardware - Updated 
QZ120 Q A267976 A267976, PAWS 21 - Hi-Rel Test Data and Lot Acceptance Test (LAT) Sample Control 
QZ121 Q A267987 A267987, PAWS 37 - Process Charts & Flow Diagrams 
QZ122 Q A267991 A267991, PAWS 41 - Test Report Requirements for hardware Other Than Pyrotechnics 
QZ125 Q A268005 A268005, PAWS 56 - Retention of Product Quality Records 
QZ126 Q A268008 A268008, PAWS 62 - Product Assurance Documentation 
QZ127 Q A268012 A268012, PAWS 64 - Product Assurance Documentation - Production 
QZ128 Q A268016 A268016, PAWS 61 - Supplier Dispostion of Nonconforming Material 
QZ13 Q SMP010743U05 SMP010743U05, Product Assurance Quality Requirements (PAQR) for PBCS Coupling and Seal - Updated 
QZ131 Q A268035 A268035, PAWS 67 - Tool Control 
QZ132 Q A268043 A268043, PAWS 77 - Protective Dust Covers 
QZ134 Q A268046 A268046, PAWS 80 - Development Material Review Authority - Support Equipment Suppliers 
QZ136 Q A268055 A268055, PAWS 89 - Serialization of Lockheed Procured Hardware 
QZ137 Q A268057 A268057, PAWS 92 - Reporting Discrepant Conditions of Material Furnished by Lockheed/Government or 

Procured from Lockheed Directed Source(s). (Includes Assemblies, Components, Parts, Raw Material) 
QZ138 Q A268061 A268061, PAWS 18 - Proofing Data - Ordnance Devices 
QZ139 Q A268101 A268101, PAWS 2 - Reliability Program Plan (RPP) 
QZ14 Q SMP010746U05 SMP010746U05, Product Assurance Quality Requirements (PAQR) for Castings & Forgings - Updated 
QZ140 Q A268104 A268104, PAWS 5 - Reliability Prediction Analysis Report Electrical (RPARE) 
QZ141 Q A268108 A268108, PAWS 9 - Government Industry Data Exchange Program (GIDEP) 
QZ142 Q A268110 A268110, PAWS 12 - Failure Verification, Diagnosis, and Corrective Action (Hardware Returned to 

Supplier) 
QZ143 Q A268111 A268111, PAWS 13 - Phase I Proofing of Supplier Test Stations Used for Acceptance of Hardware 
QZ144 Q A268112 A268112, PAWS 14 - Phase I and Phase II Proofing of Supplier Test Stations Used for Acceptance of 

Hardware 
QZ145 Q A268113 A268113, PAWS 16 - Test Station Service Equipment Logs 
QZ146 Q A268114 A268114, PAWS 19 - Supplier Special Tooling Requirements 
QZ147 Q A268115 A268115, PAWS 20 - Traceability of Raw Materials in Serialized Hardware Items 
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QZ148 Q A268117 A268117, PAWS 26 - Limited Life Items and Limited Shelf Life Materials 
QZ149 Q A268118 A268118, PAWS 27 - Traceability and Serialization Control 
QZ15 Q SMP010780U04 SMP010780U04, PRINTED CIRCUIT BOARDS--FIRST ARTICLE INSPECTION AND PRODUCT LOT 

ACCEPTANCE 
QZ150 Q A268120 A268120, PAWS 29 - Process & Material Change Control 
QZ151 Q A268124 A268124, PAWS 45 - Production Test and Inspection Plan (PTIP) 
QZ152 Q A268126 A268126, PAWS 52D Instructions to Suppliers for Preparation of FBM FAI Forms 

Changes at the supplier that may require a new FAI be performed: 
1) Change to supplier location or facilities. 
2) Change to process, or design. 
3) Two year or more break of production. 
4) Plant shutdown or labor strike exceeding 90 days. 
The supplier shall notify in writing the SCA of any circumstances identified above which may necessitate a 
new FAI by submitting a Vendor Request for Information or Change (VRIC) in accordance with 
LMSSC/A689426. The supplier must not produce any production hardware until the LMSSC response has 
been issued. 

QZ153 Q A268127 A268127, PAWS 65 - Traceability/Lot Control Records (Functional Piece Parts) 
QZ154 Q A268128 A268128, PAWS 75 - Operating Time/Cycle Record (OT/CR) 
QZ155 Q A268130 A268130, PAWS 93 - Failure Modes and Effects Analysis (FMEA) 
QZ156 Q A268132 A268132, PAWS 32 - Traceability of Raw Materials in Non-Serialized Hardware Items 
QZ157 Q A268133 A268133, PAWS 33 - Reliability Test Data (RTD) for Propulsion and Ordnance Hardware 
QZ16 Q SMP010781U05NC SMP010781U05NC , Letter of Promulgation and Implementation of LMSSC SMP010781U05 Rev NC, 

ADDENDUM (EXCEPTIONS) TO LMSSC/ ADDENDUM 2 of D915700 
QZ160 Q A268137 A268137, PAWS 47 - Process & Material Change Control in Non-Serialized Items 
QZ161 Q A268140 A268140, PAWS 30 - Variables Test Data (VTD) 
QZ162 Q A268186 A268186, Special PAWS - Product Assurance Work Statement - Product Quality Provisions for Suppliers of 

Ordnance Devices 
QZ163 Q A268191 A268191, Special PAWS - Product Quality Provisions - Suppliers of Batteries 
QZ164 Q A268198 A268198, Special PAWS - Supplemental PA Rqmts for Suppliers of MSD Hardware 
QZ165 Q D054159 D054159, Special Tooling Requirements 
QZ166 Q D057311 D057311, LOA - Sundstrand Data/LMSC - PA Rqmts for C4 Interlocks Accelerometer PN 3063028 
QZ167 Q D062101 D062101, Surface Equipment Welding Procedure Certification and Welder Performance Qualification, 

Revision C 
QZ17 Q SMP011063U05 SMP011063U05, ADDENDUM (EXCEPTIONS) TO d915700 FOR APPLICABLE PROCUREMENTS OF 

TMK RF LINES BETWEEN LOCKHEED MARTIN SPACE SUNNYVALE, CA AND MEGGITT SAFETY 
SYSTEMS, SIMI VALLEY, CA. 

QZ170 Q D068737 D068737, RF Termination Unit -– PAQR 
QZ171 Q D101595 D101595, Checklist for Subcontractor Requests for Waiver Authorization 
QZ172 Q D101597 D101597, Supplier and Waiver Information Requirements/Subcontractor Quality Assurance Rqmts 
QZ173 Q D123320 D123320, Subcontractor Applications for Authorization to Process Waiver Requests - Tracticl Programs 
QZ174 Q D274806 D274806, Checklist for Program Phases of Product Qual Program Rqmts 
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QZ179 Q D274835 D274835, Special PAWS - Product Quality Provision for Suppliers of Propulsion Devices 
QZ18 Q SMP012700U05 SMP012700U05, Letter of Agreement Between Lockheed Missiles & Space Company and SPF-21 

Pertaining to the Intent of the Applicability Statement in STPMs Based on T9001B-27-01 Requirements 
QZ180 Q D274836 D274836, Checklist for Program Phases - Product Quality Program Rqmts for MSD Suppliers of Solid 

Propellant Devices 
QZ182 Q D274877 D274877, Instructions to Suppliers for Prepartation of the Product Assurance Action Report (Form 3008B-1) 

and Continuation Form 3000A 
QZ183 Q D274878 D274878,  PAWS 91 - MSD Composite Materials, Processing and Testing Requirements 
QZ185 Q D370249 D370249, Memo of Agreement (LMSC/SPL) "Development Material Review- Support Equipment Suppliers 
QZ186 Q D370288 D370288, LOA - LMSC/Sundstrand Aviation for SPL 104 
QZ188 Q D370453 D370453, LOA - Procurement Rqmts Teledyne Wah Chang 
QZ189 Q D433491 D433491, LOA - LMSC/ITT Cannon - Clarification, Interpretation and Agreements of 24 & 25 Jul '75 
QZ191 Q D514813 D514813, Special Inspection Checklist for Acceptance of PSE/SSE 
QZ192 Q D567650 D567650, Production Assessment Test (PAT) Program I PAAR 
QZ193 Q D598100 D598100, PAWS 95 - Supplier Traceability/Acceptance Record (Star Form) 
QZ194 Q D598137 D598137, LOA - LMSC and Atlantic Research Corp - Procurement Rqmts PBCS Gas Gen PN 3065496 
QZ196 Q D598152 D598152, Addendum 1 to D274812B - Record Retention & LMSC Disposition of Supplier Data at Term of 

Contract 
QZ197 Q D598154 D598154, Addendum1 to D274866 - Record Retention & LMSC Disposition of Supplier Data at Term of 

Contract 
QZ200 Q D598179 D598179, LOA - LMSC Ford Aerospace and Communications Corp. (FACC) Newport, CA - Pertaining to 

Procurement Rqmts for C4 Integrated 
QZ201 Q D598182 D598182, Trident II - Subcontractor Technical Management Rqmts & Controls Plan 
QZ202 Q D598201 D598201, Criteria for Subcontractor Production Readiness 
QZ204 Q D824156 LMSSC D824156, Requirements for EEE Devices 8436 (including Addendum 1) applies. 
QZ206 Q D824157 D824157, PA Quality Requirements (PAQR) for EEE Devices 
QZ207 Q D824158-01 D824158-01, DRD - FTS Linear Microcircuits 
QZ208 Q D824158-02 D824158-02, DRD - FTS CMOS Integrated Circuits 
QZ209 Q D824158-03 D824158-03, DRD - Linear Microcircuits 
QZ21 Q SMP010817U04 SMP010817U04, ADDENDUM (EXCEPTIONS) TO F120689, APPLICABLE TO CONTRACTS BETWEEN 

LOCKHEED MARTIN SPACE AND FIBER INNOVATIONS, INC. 
QZ210 Q D824158-04 D824158-04, Large Scale Integration (LSI) CGA 
QZ211 Q D824158-07 D824158-07, DRD C & W Transistors, SCR Thyristors, Pin Diode 
QZ212 Q D824158-10 D824158-10, DRD - Special Pkg Pwr Transistors & Diodes 
QZ213 Q D824158-11 D824158-11, DRD - Axial Lead Diodes 
QZ214 Q D824158-12 D824158-12, DRD - Bridge Rectifiers 
QZ215 Q D824158-13 D824158-13, DRD - Diode Array 
QZ216 Q D824158-14 D824158-14, DRD - FTS RF Mixer Assembly 
QZ217 Q D824158-16 D824158-16, DRD - Quartz Crystal 
QZ218 Q D824158-17 D824158-17, DRD - Filters 
QZ219 Q D824158-18 D824158-18, DRD - FTS Transformers & Inductors 
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QZ220 Q D824158-19 D824158-19, DRD - Relays 
QZ221 Q D824158-20 D824158-20, DRD - Resistor Network 
QZ222 Q D824158-21 D824158-21, DRD - Resistors 
QZ223 Q D824158-22 D824158-22, DRD - VSLI Command Sequencer 
QZ224 Q D824158-24 D824158-24, DRD - Transformers & Inductors 
QZ225 Q D824158-25 D824158-25, DRD - FTS Thermistors 
QZ226 Q D824158-27 D824158-27, DRD - Capacitors 
QZ227 Q D824158-29 D824158-29, DRD - RF Termination Unit (EMC) 
QZ228 Q D824158-30 D824158-30, DRD - Hybrid, Optically Coupled Isolator 
QZ229 Q D824158-32 D824158-32, DRD - Special Package Power Transistor & Diode 
QZ23 Q F120009 F120009, Product Assurance Program Plan (PAPP) for LMSC Field Operations at Boost Propulsion 

Subcontractor Facilities 
QZ230 Q D824158-33 D824158-33, DRD - Memory & Linear Microcircuits 
QZ231 Q D824158-34 D824158-34, DRD - RF Termination (KDI) 
QZ232 Q D824158-35 D824158-35, DRD - Quad Fet Switch Driver 
QZ234 Q D900341 D900341, Technical Program Management Requirements for Trident II Boost Propulsion Subcontracts 
QZ235 Q D900341 CHKLIST D900341, CHECKLIST - Technical Program Management Requirements Checklist for Trident II Boost 

Propulsion Follow-On Production 
QZ237 Q D914110 D914110, LOA - LMSC & Ensign Bickford Co. Pertaining to Procurement Rqmts for Flexible Confined 

Detonating Cord PN 3063530 Detonating Cord WS 15120 Linear Shaped Charge WS 17888MOU Between 
Ensign Bickford Aerospace & Defense Company and LMSSC Inspection Stamping at Ensign Bickford 
Aerospace & Defense Company 

QZ24 Q F120012 F120012, Product Quality Program Rqmts for Trident I Fleet Ballistic Missile Weapon System Propulsion 
Subcontractors/Suppliers 

QZ241 Q D915701 D915701, PA Quality Rqmts for Electronic Components/Subassemblies. 
QZ244 Q D915702 D915702, PA Quality Requirements for Major Commodities 
QZ246 Q D915703C D915703C, PA Quality Requirements for Trident II (D5) Connectors 
QZ248 Q D915703-1C D915703-1C, PA Quality Requirements for G & H PMM Connectors 
QZ249 Q D915704 D915704, PA Quality Rqmts for Nose Cap & Nose Fairing Manufacture 
QZ25 Q F120014 F120014, LOA Btwn LMSC & Teledyne Wah-Chang Albany Pertaining to Procurement Rqmts for D5 PBCS 

Manifold 
QZ250 Q D915705 D915705, PA Quality Requirements for Trident II Batteries 
QZ251 Q D915706C D915706C, PA Quality Rqmts for Printed Circuit Boards, Multilayer Boards, Rigid Flex Master Interconnect 

Board & Flex Cables 
QZ252 Q D915709P D915709P, PAQR - Black Box Subcontractor Piece Part Rqmts 
QZ256 Q D915711  D915711, Addendum 2 - to Supplier Tech Program Management LMSC/915710A 
QZ257 Q D915720 LMSSC D915720, Supplier Technical Program Management (STPM) Document for Test Missile Telemetry 

& Tracking System (including Addendum 1 and Addendum 2) applies. 
QZ261 Q D915722 D915722, PA Quality Requirements for Instrumentation Electronic Packages 
QZ262 Q D915723 D915723, PA Quality Rqmts for Transducers and Instruments 
QZ265 Q D915741B D915741B, PA Quality Rqmts for MSD Hardware 
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QZ266 Q D915742 D915742, PA Quality Rqmts for Trident II (D5) Ordnance Hardware 
QZ267 Q D915743 D915743, PA Quality Rqmts for PBCS Coupling and Seal 
QZ268 Q D915744 D915744, PA Quality Rqmts for Northrop EMD D5 SACE 
QZ269 Q D915746A D915746A, PA Quality Rqmts for Casting & Forgings 
QZ27 Q F120027 F120027, Product Assurance Quality Rqmts for Calibration/Verification Maintenance of Test Equipment 
QZ270 Q D915746B D915746B, PA Quality Rqmts for Castings & Forgings (Mk5 Reentry Body Only) 
QZ273 Q D920222 D920222, PA Quality Rqmts for Reentry Body Trident II 
QZ274 Q D941121 D941121, Checklist for Subcontractor Request for Waiver Authorization & Waiver Information Rqmts 
QZ275 Q D941122 D941122, Memo of Agreement - Material Review Authority - D5 Special Test Equipment Suppliers 
QZ276 Q D941151 D941151, Memo of Understanding D915710A 
QZ277 Q D941153 D941153, Memo of Understanding - Production Readiness & Program Management Rqmts 
QZ278 Q D941154 D941154, Memo of Agreement - Documenting/Dispositioning Non- 
QZ279 Q D941155 D941155, MOU Btwn LMSC and Loral Data System/Conic Pertaining to Procurement Rqmts for Telemetry 

Transmitters & Destruct RFU(s) 
QZ28 Q F120030 F120030, Product Assurance Quality Requirements for Production Software Control 
QZ280 Q D941158 D941158, Information & Clarification for Phase I and Phase II Proofing of Supplier Test Station 
QZ281 Q D941159 D941159, Memo of Agreement Btwn LMSC and Ford Aerospace Communication Corp. Pertaining to 

Procurement Rqmts for LMSC D915710A STPM Rqmts 
QZ282 Q D941160 D941160, Memo of Agreement Btwn LMSC and ITT Cannon electric Co., Pertaining to Acceptance Testing 

of A3TK Umbilical Plug Refurbishment 
QZ283 Q D941161 D941161, Memo of Agreement Btwn LMSC/MSD and Kaman Instrumentation Corp. 
QZ284 Q D941164 D941164, Memo of Understanding D5 Supplier Direct Ship Hardware List 
QZ285 Q D941165 D941165, Direct Ship of Missile Hardware to SWFLANT Plan 
QZ286 Q D988446CB AD D988446BC, Addendum (Exceptions) to LMSC/D824156C Applicable to Contracts Btwn LMSC MSD & 

Genicom Corp., Pertaining to STPM Rqmts for Trident II (D5) Relays 
QZ287 Q D990249B D990249B, Memo of Understanding Btwn LMSC and ARC Pertaining to Procurement Rqmts for D5 Nose 

Fairing Jettison Motor PBCS Gas Generator 
QZ30 Q F120040 F120040, Letter of Agreement Btwn LMSC & D5 Multilayer Board Suppliers Pertaining to STPM Rqmts for 

Missile System Hardware 
QZ300 Q D824158-15 D824158-15, DRD - FTS Filter Crystal Assembly 
QZ302 Q SMP010787U06 SMP010787U06, LOA between LM and IRC (Division of TRW) pertaining to STPM D824156 and STPM 

SMP010760U05 
QZ303 Q SMP010707U05 SMP010707U05, PAQR for G&H PMM Connectors (changes from D915703-1, Rev C) 
QZ305 Q SMP010704U05A SMP010704U05A, Product Assurance Quality Requirements for Nose Cap and Nose Fairing Manufacture – 

Updated. 
QZ306 Q SMP010761U05 SMP010761U05, Product Assurance Quality Requirements for Electrical, Electronic and Electro-Mechanical 

(EEE) Devices – Updated 
QZ307 Q SMP010782U05-24 SMP010782U05-24, Detail Requirements Document for Inductors and Transformers for Teident II (D5) 

Program – Updated 
QZ308 Q SMP010782U05-21 SMP010782U05-21, Detail Requirements Document for Resistors for Trident II (D5) Program - Updated 
QZ309 Q SMP010782U05-19 SMP010782U05-19, Detail Requirements Document (DRD) for Relays Trident II (D5) Program - Updated 
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QZ31 Q F120054 F120054, PAWS 49 - Using Supplier Use and Control of Pre-Released Hardware 
QZ310 Q SMP010789U06 SMP010789U06 MOU between LMSSC & OECO pertaining to STPM SMP010782U05-24 
QZ311 Q SMP010790U06 SMP010790U06 MOU between LMSSC & OECO pertaining to PAQR SMP010761U05 & DRD 

SMP010782U05-24 
QZ316 Q SMP010783U05A SMP010783U05A – Memorandum of Understanding between LMSSC-MSO and Hamilton Sundstrand 

Aerospace applies. 
QZ317 Q SMP010708U07 SMP010708U07 – Letter of Agreement pertaining to Supplier Technical Program Management 

requirements (STPM) D915720, between Lockheed Martin Space AND Paine Electronics LLC (Paine).   
QZ318 Q SMP010713U08 SMP010713U08 – Letter of Agreement between Lockheed Martin Space and Excelitas Technologies 

pertaining to quality verification supplier technical program management requirements (STPM) for the D5 
high voltage detonator 

QZ319 Q SMP010786U06 SMP010786U06 - Product Assurance Quality Rqmts for Calibration/Verification Maintenance of Test 
Equipment 

QZ32 Q F120055 F120055, PAWS 48 - Manufacturing Supplier Control of Pre-Released Hardware 
QZ323 Q SMP010716U09A SMP010716U09A - Subcontractor Procurement Requirements, for D5 Life Extension Heritage Resistor, 

Magnetics, Relays Selective Suppliers. 
QZ33 Q F120056 F120056, PAWS 94 - Advanced Procurement Program LMSC Product Assurance Source Surveillance 
QZ34 Q F120058 F120058, PAWS 42 - Functional Test Requirements for Support Equipment (SE) Spare Parts 
QZ35 Q F120060 F120060, PA Quality Rqmts for Reliability Test Data Failure Data Corrective Action Reporting 
QZ37 Q F120062 F120062, PAWS 8 - Reliability Test Data- Failure Data and Corrective Action Reporting 
QZ38 Q F120063 F120063, PAWS 35 - Product Assurance Requirements for Original Weld/Braze Provisions and Revisions 
QZ39 Q F120064 F120064, PAWS 44 - Product Assurance Requirements for "Services" Subcontracts for Maintenance of 

LMSC Government Funded or Furnished Test Equipment 
QZ40 Q F120065 F120065, PAWS 51H - Lockheed (LMSSC) Source Acceptance 
QZ41 Q F120066 F120066, PAWS 88H - Lockheed (LMSSC) Source Verification 
QZ42 Q F120068 F120068, Letter of Agreement Btwn LMSC & SPL -41 Pertaining to Approval of Letter of Agreement Btwn 

LMSC & D 5 Hardware Suppliers 
QZ43 Q F120079 F120079, Advanced Procurement (AP) Surveillance Test Program For Electrical Devices 
QZ47 Q F120096 F120096, Storage & Surveillance Plan for Pyrotechnic Materials for use in MK4 Thruster Cartridge PN 

3065314 and MK4 Low Voltage Initiator PN 3065313. Supplier Location: Hi-Shear 
QZ48 Q F120100 F120100, Storage & Surveillance Plan for Pyrotechnic Materials and Inertial Initiator. Supplier Location: 

Pacific Scientific 
QZ49 Q F120113 F120113, PAWS 100 - Supplement for MIL-I-45208 for MSD Suppliers 
QZ50 Q F120120 F120120, PA Quality Rqmts for First Article Inspection 
QZ51 Q F120129 F120129, Memo of Understanding- Process Change Control 
QZ52 Q F120130 F120130, Letter of Agreement for Clarification of STPM D915700D "Identification and Segregation of  

Nonconforming Hardware" 
QZ53 Q F120133 F120133, Storage & Surveillance Plan for Turbine Wheel Forgings. Supplier Location: Hamilton Sundstrand 

Corporation 
QZ54 Q F120135 F120135, Storage & Surveillance Plan for IVA Components, Top Plate, Seat, and Insulator. Supplier 

Location: Lockheed Martin Maritime Systems & Sensors (LMS2) 
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QZ55 Q F120136 F120136, LOA - LMSC & Dynaco West Corp., Pertaining to STPM Rqmts for Multilayer Boards (Printed 
Wiring Boards) 

QZ56 Q F120139 F120139, Addendum (Exceptions) to LMSC D824156C Applicable to Contracts Btwn LMSC MSD & 
Sprague Electric Co. Pertaining to STPM Rqmts for Trident II (D5) Capacitors 

QZ58 Q F120143 F120143, LOA Btwn LMSC & SPL-44, Checklisting STPM Document LMSC/D915750, Pertaining to D5 
Missile Test & Readiness Equipment (MTRE) Follow-On Effort 

QZ59 Q F120159 F120159, Addendum (Exceptions) to D824156C Applicable to Contracts Btwn LMSC MSD & Sertech Labs 
Pertaining to STPM Rqmts for Trident II (D5) Flight Termination System Integrated Circuits 

QZ60 Q F120160 F120160, Addendum (Exceptions) to LMSC/D824156C Applicable to Contracts Btwn LMSC MSD & Harris 
Semiconductor Pertaining to STPM Rqmts for Trident II (D5) Integrated Circuits 

QZ61 Q F120161 F120161, Letter of Agreement Between LMMS & Martin Marietta, Aero & Naval Systems Checklisting 
D915700 & D915704 

QZ62 Q F120162 F120162, Addendum (Exceptions) to LMSC MSD & Raytheon Semiconductor Pertaining to STPM Rqmts 
for Trident II (D5) Configurable Gate Arrays 

QZ63 Q F120164 F120164, LOA Btwn LMSC & PMO, Sunnyvale Pertaining to Evaluating Compliance to Calibration Interval 
Rqmts 

QZ64 Q F120168 F120168, Addendum (Exceptions) to LMSC/D824156C Applicable to Contracts Btwn LMSC MSD & Leach 
Corp for Trident II (D5) Relays 

QZ65 Q F120169 F120169, Addendum (Exceptions) to LMSC/D824156C Applicable to Contracts Btwn LMSC & Hadley Co. 
Pertaining to STPM Rqmts for Trident II (D5) Transformers & Inductors 

QZ66 Q F120171 F120171, Letter of Agreement Btwn LMSC & SPL Pertaining to MSD PA Review & Approval of Blanket 
Purchase Agreements for the Consignment of Spares & Consoles to LMSC Suppliers 

QZ69 Q F120186 F120186, Storage & Surveillance Plan for PBCS Gas Generator Materials and Nose Fairing Jettison Motor 
(NFJM) Material. Supplier Location: Aerojet-General Corporation 

QZ72 Q F120192 F120192, LOA Between LMSSC and Aerojet Pertaining to Qualification Verification (STPM) for Post Boost 
Control Generators 

QZ73 Q F120193 F120193, Addendum (Exceptions) to LMSC/D824156C applicable to Contracts Btwn LMSC MSD & Mawell 
Sierra Labs Pertaining to STPM Rqmts for Trident II (D5) Low Pass Filters 

QZ76 Q F120199 F120199, Addendum (Exceptions) to LMSC/D824156C applicable to Contracts Btwn LMSC MSD &  
Angstrohmn Precision, Inc., Pertaining to STPM Rqmts for Trident II (D5) Resistors 

QZ77 Q F120200 F120200, PA Quality Rqmts (PAQR) for Linear, Single-Axis Accelerometers 
QZ78 Q F120201 F120201, LOA - LMSSC & ATI Wah Chang pertaining to procurement requirements for D5 PBCS Manifold 
QZ79 Q F120204 F120204, Letter of Agreement Btwn LMSC & Moog, Inc., Seneca & Jamieson Rds., Pertaining to Quality 

Verification (STPM) Rqmts for Servoactuator Assemblies 
QZ80 Q F120215 F120215, Memo of Understanding Btwn LMSC & Loral Aeronutronic Pertaining to Procurement Rqmts for 

Loral Aeronutronic Integrated Valve Assem. and Sequencer Valve Assem. 
QZ81 Q F120218 F120218, Storage & Surveillance Plan for TVC Gas Generator Materials. Supplier Location: ATK Alliant 

Systems Co. LLC 
QZ82 Q F120219 F120219, Storage & Surveillance Plan for Propellant. Supplier Location: Crane Division (Naval Surface 

Warfare Center) 
QZ83 Q F120220 F120220, Storage & Surveillance Plan for Coils. Supplier Location: Tyco Electronics Corporation 
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QZ84 Q F120221 F120221, STPM requirements for Reentry Body Inertial Measurement Unit (RIMU) 
QZ85 Q F120223 F120223, Addendum (exceptions) to LMSC/D824156 applicable to contracts between LMSC and Dale 

Electronics, Inc., Columbus, NE 
QZ86 Q F120224 F120224, Addendum (exceptions) to LMSC/D824125 applicable to contracts between LMSC and Croven 

Crystals, LTD 
QZ87 Q F120233 F120233, LOA between LMSC and Sundstrand Aerospace Rockford for first and second stage gas 

hydraulic assemblies 
QZ88 Q F120234 F120234, Storage & Surveillance Plan for Connector Castings. Supplier Location: Smith Tubular Systems 
QZ90 Q F120246 F120246, Storage & Surveillance Plan for Tubes. Supplier Location: Ensign Bickford 
QZ91 Q F120247 F120247, Storage & Surveillance Plan for Op Amp Chip. Supplier Location: Paine Corporation 
QZ92 Q F120248 F120248, LOA between LMSC and Honeywell AlliedSignal Inc., Aerospace Systems and Equipment for 

Third Stage Hydraulic Assemblies 
QZ93 Q F120250 F120250, LOA between LMSC and AlliedSignal Aerospace, Redmond WA 
QZ94 Q F120252 F120252, PAWS 101, Requalification Considerations for Trident II Program  
QZ95 Q F120262 F120262,  Memo of Understanding, Sunstrand Rockford and LMMS Inspection Requirements Sunstrand 

Machine Facilities 
QZ96 Q F120264 F120264, Storage & Surveillance Plan for Flexible Linear Shaped Charge (FLSC). Supplier Location: Crane 

Division (Naval Surface Warfare Center) 
QZ99 Q F120356 F120356, Storage & Surveillance Plan for Linear Variable Differential Transducers. Supplier Location: 

Moog, Inc. 
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REVISION LOG 
 

Date Change Details  

10/17/2006 Added: QZ299  SMP010700U04 – FBM program specific 

Added: QD4K6  Test Facility Requirements – requested by Palo Alto, CA 

Added: QTC5 Authorized Dealer Dist – OEM – requested by Special Programs Sunnyvale, CA 

Added: QZ304 SMP012701U05 – FBM program specific 

Added: QZ305 SMP010704U05A – FBM program specific 

Added: QZ306  SMP010761U05 – FBM program specific 

Added: QZ307  SMP010782U05-24 – FBM program specific 

Added: QZ308 SMP010782U05-21 – FBM program specific 

Added: QZ309 SMP 010782U05-19 – FBM program specific 

Updated: QN5 Updated F120061 to Rev E, updated F120172 to Rev C 

Updated: QT8 Updated to reflect Parts, Materials & Processes 

Updated: QASLA  Updated to reflect PMP 

Updated: QZ241  Updated to reflect D915701 instead of D915700 

Edited: QZ94  Previously was not a complete sentence – FBM program specific 

11/16/2006 Added: QT4E Per FBM Request 

Added: QZ310 SMP010789U06 – FBM program specific 

Added: QZ311 SMP010790U06 – FBM program specific 

Updated: QYX Per FBM Request 

11/21/2006 Updated: QYX Remove “onsite validation required” – FBM request 

Updated: QYW Removed “onsite validation required” and addede “Third party registration by an 
accredited registrar will be accepted. Contractor declaring system compliance to 
AS9003 with no formal accredited registrar will be reviewed.”  – FBM request 

Updated: QZ287 Updated to reflect Rev B – FBM request 

Updated: QASLB Added reference to PMP Database 

1/31/2007 Added: QZ312, QZ313, QZ314, QZ315  Per FBM Request 

Added: Q7Z Lot Date Code 10 years 

3/28/2007 Updated: QZ237 Per FBM Request 

Updated QTC2 Per R.Ormond (PQAR issue) 

Updated QZ286  Updated to reflect Rev C – per FBM request 

Updated: QZ109 Corrected document number – per FBM request 

6/11/2007 Added QTM5 Rejected Material Resubmission – per FBM request 

Added QZ316 SMP010783U05A – FBM program specific 

Added QTM6  Mfg’d Articles Raw Material Test Reports – per FBM request 
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Updated: QZ92 Per FBM Request 

6/14/2007 Edited: QCF Edit to wording per FBM Request 

6/28/2007 Edited: QCF Returned to original wording 

8/20/2007 Update: QTP  Removed reference to Addendum 1 and 2 

10/31/2007 Added: QTD2 Per FBM Request 

1/31/2008 Added: QZ317 SMP010708U07 – FBM program specific 

2/21/2008 Added: QT12 Seller Rating Test Documentation Twelve Years - per Special Programs Request 

  Edited: Q0W Changed the word "record" to "mark/identify" - per Central Procurement Request 

7/28/2008 Added: QZ318 SMP010713U08 – FBM program specific 

  Added: QA5 Certification of Conformance Required By LMSSC 

9/24/2008 Added: QTC6 Counterfeit Part Avoidance 

12/15/2008 Added: QWGC Work Group Collaboration (Online data submittal) 

2/13/2009 Added QZ319 Product Assurance Quality RQMTS For Calibration/Verification Management of Test 
Equipment (Reflect the creation of SMP010786U06) 

Edited: QB4 Removed "Functional" From Code Text 

3/9/2009 Edited: QZ152 Title correction 

3/17/2009 Edited: QTP Edited to align with SAP text 

4/7/2009 Edited: QN5 Correction to remove previous revision letters 

4/20/2009 Added: QDPA DPA Identifier Code 

4/22/2009 Edited: QTP Modification per FBM request 

6/3/2009 Removed: QD12 Old SCID code used for the TITAN program; Have been directed by customer to not 
apply code. 

Removed: QASL Series codes; QASL codes were transitioned to IASL codes back in 2007 and also 
only applied for internal use. 

Added: Q6Z7 Modification of Q6Z from a 4 to 7 year requirement in support of SBIRS contractual 
requirements. 

Edited: QTC6 (Counterfeit components) Deleted the word material from the code to further address 
scope of intended application. 

6/9/2009 Added: QNOWGC Prohibited Data Submittals 

Added: QSTEU STEU Packaging 

6/30/2009 Updated: Q32 Updated to address the marking of qualification hardware 

8/24/2009 Edited: QA287 Typo correction 

9/14/2009 Removed: QD23, Q28A, Q28B Codes deactivated; Supporting document M64-119 has been cancelled 

Added: QZ320 SMP010762U08 – FBM Program Specific 

Added: QZ321 SMP010711U09 – FBM Program Specific 

Added: QVT6 To reflect regulatory requirements for 6 year record retention 

9/22/2009 Added: QA9 LMSSC PQA Notification of Supplier Changes 
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Added: QA10 CLASS 1 or CLASS 2 Changes; GPS3 Program Specific 

Added: QSQAP QPS3 Quality Assurance Plan; GPS3 Program Specific 

Edited: QAQC09 Included approval requirements for Calibration System. 

10/5/2009 Added: QT4F Counterfeit EEE Part Avoidance, Detection, Mitigation, Disposition (SAE AS5553) 

2/16/2010 Edited: QZ72, QZ318 Edited clause text to align with document text 

  Edited: QZ109 Edited clause title and text to align with document text 

5/4/2010 Added: QM8 3GPS-RQ-09-0080 and 3GPS-RQ-09-0081 for GPS111 for PWB  

  Added: QB12 Certificate of Compliance for Subcontract Tin Mitigation 

  Updated: QA7 Requirement clarification 

5/11/2010 Edited: Q0W Minor language edits 

7/19/2010 Removed: QDV Code Deactivated 

7/26/2010 Added: QLMPC LM Supplied Paint Coupon Requirements 

11/16/2010 Added: QTC7 LMSSC Procured Parts/Materials Counterfeit Avoidance 

  Added: QT4A Quality System Requirements (SAE AS9120) 

  Edited: QTC6 Clarified Electronic (EEE) Parts 

  Edited: QNOWGC Clarified method of delivery of documentation 

1/24/2011 Edited: QLM Typo correction 

1/28/2011 Edited: QZ152 Title Change 

2/21/2011 Removed: QAQC32, QB8, QBN, QBQ, 
QC3, QD6, QD7, QD11, QE6, QE8, QET, 
QER, QES, QEU, QEW, QEX, QF5, QF6, 
QF8, QN5, QYJ, QYN, QYP, QYQ, QYU, 
QYR, QYV, QYZ, QZ2, QZ26, QZ29, QZ36, 
QZ67, QZ68, QZ70, QZ114, QZ115, QZ116, 
QZ117, QZ119, QZ122A, QZ123, QZ124, 
QZ129, QZ130, QZ133, QZ135, QZ158, 
QZ159, QZ168, QZ169, QZ175, QZ176, 
QZ177, QZ178, QZ198, QZ199, QZ203, 
QZ205, QZ233, QZ236, QZ239, QZ240, 
QZ242, QZ243, QZ245, QZ247, QZ254, 
QZ255, QZ258, QZ259, QZ264, QZ272, 
QZ288, QZ289, QZ290, QZ291, QZ292, 
QZ293, QZ294, QZ295, QZ296, QZ297, 
QZ298, QZ301 

Codes Deactivated 

Added: QZ322 SMP01720U11 – FBM Specific 

Added: QPMT LM861793 Test Report AEHF Specific 

3/3/2011 Edited: QLM Edited to add clarification 
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3/8/2011 Edited: QZ204, QZ238, QZ241, QZ253, 
QZ257, QZ263, QZ271  

Minor FBM Code edits 

3/9/2011 Removed: QZ184, QZ190, QZ195 Codes Deactivated 

5/3/2011 Removed: QZ44, QZ45, QZ46, QZ57, 
QZ71, QZ74, QZ75, QZ89, QZ97, QZ98, 
QZ102 

Codes Deactivated 

7/22/2011 Removed: QTS  Replaced with QQTS 

Added: QQTS Pind Inspection Required 

Added: QA2C Orion Government Source Inspection 

Added: QVP THAAD Quality Document 1A68327 

Added: QVQ THAAD Quality document 1A68314 

8/11/2011 Deleted deactivated yellow code column   

Added: QB13 Ceramic Chip Delamination Test 

Edited: QXH (Non-flight Material) to include EEE part marking when applicable 

10/26/2011 Added: QD4K3 Quality Management System ANSI/NCSL Z540-1 

Edited: QAQC17 100% Attributes 

Edited: QD26 Edited for simplification 

11/8/2011 Removed: QW1, QTZ3, QTZ4, QWR, QWS Codes Deactivated due to nonuse  

Updated: QB11 Updated for additional clarification - added phrase "by weight" 

12/12/2011 Added: Newton Commercial Codes   

Edited: QD26 Ordnance Requirements - Competent Authority Docf 

1/5/2012 Added: QCAV Characteristics Acct. Verification (CAV) 

1/26/2012 Edited: QTC2 Typo edit 

5/10/2012 Updated: QM8 Updated for additional clarification 

7/30/2012 Updated: QB4 Update for electronic approval methods 

9/12/2012 Added: QZ323 SMP010716U09A – FBM Program Specific 

10/9/2012 Added: QQLS, QQS5, QQS5C, QQT8, 
QQTC5, QQVX, QQWGC, QQWT, QQZ1, 
QQZ4, QQZ5, QQZ9, QQZ11, QQZ19, 
QQZ20, QQZ22, QQZ111, QQZ181, 
QQZ304 

Duplicates to accommodate required changes for P2P implementation 

Added: QAQC14A Duplicate Q-Code for use in P2P production orders (short text only items) 

11/7/2012 Edited: QQZ11 Revision status removed 

1/31/2013 Added: Q2Z FBM Supplier Non-Conformance Requirement Instructions (FBM VRIC Process) 

2/7/2013 Edited: QPMT Quality Requirements - LM8617893 for PROHIB. MTLS 

2/20/2013 Updated: QD4K3 Part 1/Part 2 Elaboration and change from rev - to rev a 
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3/8/2013 Added: QQ32A *Added duplicate codes to accommodate required changes for P2P Use 
Replacement for Q32A 

Added: QTC2A PreCap Inspection - for use with non-material procurement activity (similar to 
QAQC14A) 

3/19/2013 Added: QV15 THAAD First Article Inspection – (QAQC15 with additional text regarding notification) 

Added: QD4K7 Quality Program Requirements (ANSI/NCSL Z540.3) 

4/18/2013 Updated: QV15 FAI Production Lapse Clarification 

5/21/2013 Updated: QPMT Removed CoC submittal to a source inspector 

6/5/2013 Updated: QZ152 Additional clarification regarding A268126 requirements for FBM 

7/21/2013 Added: QQZ6 Duplicate text for QZ6 to correct P2P setup error 

8/26/2013 Edited: QZ99 Replaced the word "transformer" with "transducers" for FBM 

10/9/2013 Removed: Commercial Q-Codes No longer in use by Space Systems 

10/25/2013 Edited: QQWGC Added referral to EDSS (Electronic Data Supplier Submittal) 

12/12/2013 Removed: QTC7 Code Deactivated 

Updated: QTC6 Counterfeit Q-Code now applies to all materials for customer deliverables 

2/11/2014 Removed: QTC4 Code Deactivated 

3/7/2014 Updated: QB4, QAQC06 Additional requirement clarification 

3/12/2014 Added: QBRIN1, QBRIN2 Orion program specific testing requirements 

3/26/2014 Added: QQZ3 Duplicate text for QZ3 to correct P2P setup error 

4/7/2014 Added: QQD4K7 Duplicate text for QD4K7 to correct P2P setup error 

4/14/2014 Updated: QD13 Added clarification for objective evidence 

4/15/2014 Added: QQS5A FOD Q-Code Consolidation 

5/15/2014 Edited: QT4B, QAQC02, QD4A, QD4B, 
QD4C 

Replaced “contractor” or “organization” with “manufacturer” 

Edited: QA7 Replaced approved QMS with approved to AS9003 as a minimum 

6/5/2013 Added: QQMY Duplicate text for QMY to correct P2P setup error 

6/18/2014 Updated: QA7 Added clarification 

7/21/2014 Added: QQAQC09, QQD4K6, QQD4K3 Duplicate text to correct P2P setup error 

9/29/2014 Updated: QB11 Additional clarification – Now allows a C of C to demonstrate adherence to 
requirement 

4/14/2015 Added: QQD3 Duplicate text for QD3 to correct P2P setup error 
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11/17/2015 Removed: Q19B, Q37, Q57, QA2C, QA4H, 
QAQC05, QAQC07, QAQC10, QAQC12, 
QAQC18, QAQC19, QAQC30, QAQC31, 
QB12, QCC, QD13, QD15, QD16, QD5, 
QD8, QGL, QLT, QP3, QQD4K7, QQMY, 
QQS5, QQS5C, QQT8, QQTC5, QS11, 
QS5B, QS7, QT4C, QT4F, QTB9, QTC1, 
QTC3, QTR 

Codes Deactivated 

Edited: QAQC13 Updated text to align with the language required by the Acquisition Compliance matrix 

9/26/2016 Removed: QTU Code Deactivated 

Added: QDTS Dock To Stock Process 

Added: QB14 Supplier Data Sheet Submittal 

Added: QQBR Reduced Dimensional Inspection Report 

Updated: QCF Updated text to include physical and electronic signature 

Updated: QAQC08 Updated text of where contractually required specifications are identified 

Updated: QD27 Updated text to remove reference to DEN 412610 

6/5/2017 Added: QBRCD Barcoded Label Requirement 

Updated: QS8 Updated text to include supplier submittal requirements 

9/27/2017 Edited: QT4B, QD4A, QD4B, QD4C, 
QAQC02 

Updated text to standardize verbiage and clarify substitution QMS certification 

1/10/2018 Added: QPWB3 PWB Conformance Coupon Inspection - Third Party 

Added: QPQBLM PWB Conformance Coupon Inspection - LMSSC 

5/13/2018 Added: QSP Special Process Approval and Certification 

10/21/2019 
 

*note-v2 is 
the same 
version 
and was 

only edited 
for errors 

Removed: Q0H, QN2, QVQ, QAQC22, 
QPMT, QVS, Q14, QQBR, QVU, Q19A, 
QSTEU, QQVX, QLMPC, QT5, QM9, QB13, 
QTC2A, QYW, QBRIN1, QTL, QYX, 
QBRIN2, QV15, QT4D, QCAV, QVP, QT4E, 
QB3A, QAQC01, QA7, QAQC08 

Codes deactivated due to lack of use/necessity 

Added: QOPR   

Edited: QAQC14A Title update 

Updated document layout to group quality 
codes by purpose and created change log 
template 

  

02/05/2020 Added: QD13 Reinstated QD13, Manned Space Flight, per request of the OPOC program. 

04/27/2020 
Updated: QBRCD 
Updated: QSP 
Updated: QAQC09  

QBRCD updated to include link to step by step usage guide and a reference to Q4M.  
QSP updated to make reference for suppliers approved to Q4M.  
QAQC09 updated to replace a superseded calibration system reference. 
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Updated: QZ320 
Added: Q4M 
 

QZ320 updated to replace SMP010762U08 with SMP10764U09 (per FBM request) 
Q4M code added for supplier requirement clarification. Q4M is NOT to be flowed on 
PO; the sole purpose is to provide information to suppliers that are Q4M approved. 
 
*An additional update to the doc was made to remove “Systems Company” from 
Lockheed Martin Space references.   

06/01/2020 
Updated: QC2 QC2 updated to require a minimum 1” font size and placement of time and 

temperature sensitive label. 

07/13/2020 
Updated: QZ299 
Edited: QOPR 

QZ299 updated to remove Rev reference. 
QOPR edited to QPOR to correct the typo.  

08/20/2020 Updated: QPOR  Updated text to contain Supplier Quality Field Representative instead of QPAR 
09/25/2020 Added QSC Quality System Changes and Customer Findings  
09/30/2020 Updated: QSC Updated text to clarify VRIC definition  
01/05/2021 Updated: QZ318 Updated text, changed Perkin Elmer Opto Electronics to Excelitas Technologies 

01/28/2021 
Added: QEDSS Electronic Data Supplier Submittal  
Added: QSPS Special Process Code for Classified Procurement - Requested by Special Programs 

02/24/2021 Updated: QEDSS Updated text  
03/16/2021 Updated: QEDSS Fixed Link 
10/06/2021 Updated: QQAQC09 Updated text, ANSI/NCSL Z540.3-2006 has been withdrawn 

10/27/2021 
Updated: QQB 
Updated: QM17 

QQB updated to include First Article Inspection, Form 3 information. 
QM17 updated that shipments with multiple date/lot codes be documented on the 
PO/subcontract  

01/6/2022 
Updated: QSP Added missing information related to methods of obtaining EXOSTAR/P2P approval. 

Removed text that was repeated twice within the definition.  

03/3/2022 
Updated QB11 Replaced verbiage “<3% lead (Pb)” with “greater than 97.0% tin” to better align with 

PMP Note 18361.  
06/1/2023 
 
*note-v2 is 
the same 
version 
and was 
only edited 
to correct 
document 
date in 
footer 
 

Added: QGPSGC GPS Only: Group C Test Review 
 

08/23/2023 

Added Q29 
Added QPSDPA 

Q29: FBM Only Code: Destroyed/Consumed FBM CII Traceable hardware Report 
Submittal 
QPSDPA: added code to inform suppliers to pre-ship parts for DPA testing. This 
supports the process improvement for OET #2500 
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11/16/2023 

Updated: QSP, QSPS 
 
 
 
Updated: QSQAP 
 
 
 
Updated: QAQC14 and QAQC14A 
 
 
Updated: QPOR 

QSP, QSPS: Added clarification of the requirement for the contractor to review their 
approvals, QMS/SP, as well as any Subs used for processing. Added links to Exostar 
help guides. Removed special process definition.   
 
QSQAP: Added FOP to the end GPS III Subcontract Quality Assurance Plan 3GPS-
PN-07-0602 per Program request. Fixed code name from QSQP to QSQAP (refer to 
revision log) 
 
QAQC14 and QAQC14A: Updated link in description to 
https://www.myexostar.com/?ht_kb=lmp2p-training-resources 
 
QPOR: Updated description verbiage as part of a process improvement (OET Idea 
3340) to better clarify what action suppliers should take when they receive a purchase 
order with QAQC14. 

12/05/2023 
Redefined QTR Repurposed inactive QTR code for Tape and Reel Required to improve visibility of 

requirements flow down to suppliers. Previous requirement was text placed in body of 
PR. Supports OET #5015. 

12/19/2023 
Corrected: QSP, QSPS Added missing information that was left out in the previous revision.  

03/18/2024 

Added QCOC QCOC: The Corporate Quality Working Group has created a new Certificate of 
Conformance code, QCOC, which is documented in SQM-1 and supports the 1LMX 
accelerator project. The new QCOC code integrates the functions of both QA5 and 
QB5, promoting standardization across business areas and generating cost savings 
for Space. As a result, the use of QA5 and QB5 will be discontinued at a future date. 

05/16/2024 
Updated QCOC Deleted redundant sentences and added language for clarification. Removed section 

for Special Process CofC, since it is redundant with the requirements of QSP and is 
also missing other requirements in the QSP such as PO#. 

09/03/2024 

Updated QA5 
 
 
Added QTPA 
 
 
Updated QEDSS 
 
 
 
Removed QQWGC 

Added requirement for supplier to include revision information.  Added to QA5 to ease 
the transition for replacing the CofC requirement with the QCOC code.  
 
Added new code similar to QTP but to flow out the OD68756 document number for 
support equipment.  
 
Updated verbiage in QEDSS to align with process changes which will further drive 
compliance with electronic documentation upload requirements. Requested by 
Receiving Inspection Management.  
 
Removed code to reinforce direction in the QEDSS code. Suppliers are now required 
to be trained to upload documents to EDSS. It not longer optional.  

10/23/2024 
Updated QAQC26 Minor update to text to add clarification.   
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04/13/2025 
Created 1LM-IN-204 Created 1LM-IN-204 – Inspection Data Deliverable. The QCode reflects the new 1LM 

naming convention. Currently, this code is specific to the THAAD program.  

11/18/2025 
Updated QD4B and QD4C  Updated language in QD4B and QD4C to align with the correct paragraphs in AS9100 

D and ISO 9001, respectively. Replaced “Section 7” with “Section 8”. 

 


